

Maximum Acceptance: \$200,000.00  
 Project No. FM 071366 DB/987685  
 University Representative: Steven Eggemeyer

DESIGN BUILD PROPOSAL  
 PSYCHOLOGY BASEMENT MRI MACHINE ROOMS

BASE BID		COMPENSABLE DELAY - PHASE 1			COMPENSABLE DELAY - PHASE 2			TOTAL PROJECT COST	
General Contractor	Base Bid	Compensable Delay	Days	Total Compensable - Phase 1	Compensable Delay	Days	Total Compensable - Phase 2	Base Bid w/unit prices & Compensable Delays	Total Alternates
<b>AESCO Technologies</b>	NO BID SUBMITTED		5	\$0.00		10	\$0.00	\$0.00	\$0.00
BASE BID		COMPENSABLE DELAY - PHASE 1			COMPENSABLE DELAY - PHASE 2			TOTAL PROJECT COST	
<b>AMB - Advanced Medical Builders</b>	\$133,571.00	\$0.00	5	\$0.00	\$740.00	10	\$7,400.00	\$140,971.00	\$0.00
17291 Irvine Blvd, Ste 418 Tustin, Ca 92780 T: (714) 614-1573 FAX: (714) 838-2612									
Subcontractors									
HVAC: K&S Air Conditioning, Inc.									
Electrical: Rubio Electric Inc.									
Flooring: Shaw Contract Flooring Services dba Spectra									
BASE BID		COMPENSABLE DELAY - PHASE 1			COMPENSABLE DELAY - PHASE 2			TOTAL PROJECT COST	
<b>E. H. Butland</b>	\$292,000.00	\$0.00	5	\$0.00	\$855.00	10	\$8,550.00	\$300,550.00	\$0.00
6100 Yolanda Ave. Reseda, CA 91335 T: (818) 996-7600 FAX: (818) 881-3047									
Subcontractors									
HVAC: Imperial Air Conditioning									
Acoustacal Ceiling: Cali Acoustics									
RF Shielding: MRI Corporation									
Cabinets: Interior Resources									
BASE BID		COMPENSABLE DELAY - PHASE 1			COMPENSABLE DELAY - PHASE 2			TOTAL PROJECT COST	
<b>Lack Construction</b>	NO BID SUBMITTED		5	\$0.00		10	\$0.00	\$0.00	\$0.00
<b>Smith Electric Service</b>	NO BID SUBMITTED		5	\$0.00		10	\$0.00	\$0.00	\$0.00

Bid Open: Time: Date: