



PROJECT: SAN CLEMENTE STUDENT HOUSING - 986497
 UNIVERSITY REPRESENTATIVE: PRO WEST CONSTRUCTORS
 Estimated Cost: \$112,000.00

September 28, 2005
 2:30pm

01011.01 All Blocks - Final Clean

Contractor Name / Address / Phone / Subcontractors	Base Bid	Daily Rate of Compensation for Compensable Delay	Compensable Delay Extension	Lowest Bid Extension
JOHNSON MAINT. & JAINT. SERVICE 3356 Hancock St., Suite C San Diego, CA 92110 T: 619/574-7569 FAX: 619/574-7580	BID REJECTED - NO BID FORM SUBMITTED			
MNZ JANITORIAL SERVICES, INC. 3575 CahUenga Blvd. West #310 Los Angeles, CA 90068 T: 323/851-4115 FAX: 323/851-4303	\$182,380.00	\$1,850.00	\$27,750.00	\$210,130.00
Subcontractors None Listed				

Quantity
Units

15
Days

September 28, 2005

2:30pm

Lowest Bid Extension

Quantity 100
Units LF

100
LF

100
LF

100
LF

Contractor Name / Address / Phone / Subcontractors	Unit Price #9 Domestic Cold Water (Straight Piping)	Unit Price #9 Extension	Unit Price #10 Domestic Cold Water (Curved Piping at Future Roundabout)	Unit Price #10 Extension	Daily Rate of Compensation for Compensable Delay	Compensable Delay Extension	Lowest Bid Extension
TIERRA CONTRACTING	\$150.00	\$15,000.00	\$250.00	\$25,000.00	\$100.00	\$1,500.00	\$7,597,800.00
PO Box 400							
Goleta, CA 93116							
T: 805/964-8747 FAX: 805/964-4438							
Subcontractors							
None Listed							
HPS MECHANICAL, INC.	\$40.00	\$4,000.00	\$48.00	\$4,800.00	\$225.00	\$3,375.00	\$3,700,723.00
3100 E. Belle Terrace							
Bakersfield, CA 93307							
T: 661/397-2121 FAX: 661/396-2589							
Subcontractors							
Horizontal Boring: Inland Valley Engineering, Inc.							

Quantity 100
Units LF

100
LF

15
Days

Unit Price #4 Extension
\$40,000.00
\$18,660.00



PROJECT: SAN CLEMENTE STUDENT HOUSING - 986497
UNIVERSITY REPRESENTATIVE: PRO WEST CONSTRUCTORS
Estimated Cost: \$720,000.00

September 28, 2005
2:30pm

01011.20 All Blocks - Balcony Railings

Contractor Name / Address / Phone / Subcontractors	Base Bid	Daily Rate of Compensation for Compensable Delay	Compensable Delay Extension	Lowest Bid Extension
No Bids Received				

Quantity
Units

15
Days



PROJECT: SAN CLEMENTE STUDENT HOUSING - 986497
UNIVERSITY REPRESENTATIVE: PRO WEST CONSTRUCTORS
Estimated Cost: \$145,000.00

September 28, 2005
2:30pm

01011.27 All Blocks - Waterproofing

Contractor Name / Address / Phone / Subcontractors	Base Bid	Daily Rate of Compensation for Compensable Delay	Compensable Delay Extension	Lowest Bid Extension
BID REJECTED - WILL REBID AT A LATER DATE				



PROJECT: SAN CLEMENTE STUDENT HOUSING - 986497
UNIVERSITY REPRESENTATIVE: PRO WEST CONSTRUCTORS
Estimated Cost: \$1,131,000.00

September 28, 2005
2:30pm

01011.28 All Blocks - Clay Roof Tiles

Contractor Name / Address / Phone / Subcontractors	Base Bid	Daily Rate of Compensation for Compensable Delay	Compensable Delay Extension	ALTERNATE NO. 3, Concrete Roof Tiles	Lowest Bid Extension
ALL BIDS REJECTED - WILL REBID AT A LATER DATE					



PROJECT: SAN CLEMENTE STUDENT HOUSING - 986497
 UNIVERSITY REPRESENTATIVE: PRO WEST CONSTRUCTORS
 Estimated Cost: \$426,000.00

September 28, 2005
 2:30pm

01011.29 All Blocks - Insulation

Contractor Name / Address / Phone / Subcontractors	Base Bid	Daily Rate of Compensation for Compensable Delay	Compensable Delay Extension	Lowest Bid Extension
VIKING INSULATION CO., INC.	\$639,591.00	\$3,410.00	\$51,150.00	\$690,741.00
3014 Floyd St.				
Burbank, CA 91504				
T: 323/849-5991 FAX: 323/849-3717				
Subcontractors				
None Listed				
ALCAL ARCADE dba: INSULCOM	\$698,000.00	\$500.00	\$7,500.00	\$705,500.00
632 Aero Way				
Escondido, CA 92029				
T: 760/233-2640 FAX: 760/233-2650				
Subcontractors				
None Listed				
PARAGON SCHMID BUILDING PRODUCTS	\$434,800.00	\$100.00	\$1,500.00	\$436,300.00
8855 Baker St.				
Rancho Cucamonga, CA 91730				
T: 909/946-4416 FAX: 909/946-4942				
Subcontractors				
None Listed				

Quantity
Units

15
Days



PROJECT: SAN CLEMENTE STUDENT HOUSING - 986497
 UNIVERSITY REPRESENTATIVE: PRO WEST CONSTRUCTORS
 Estimated Cost: \$24,000.00

September 28, 2005
 2:30pm

01011.67 All Blocks - Construction Clean-up

Contractor Name / Address / Phone / Subcontractors	Base Bid	Unit Price #1 Construction Cleanup - Straight Time	Unit Price #1 Extension	Unit Price #2 Construction Cleanup - Overtime	Unit Price #2 Extension	Unit Price #3 Equipment (Grade- All), Fuel, Maintenance and Operator	Unit Price #3 Extension	Daily Rate of Compensation for Compensable Delay	Compensable Delay Extension	Lowest Bid Extension
No Bids Received										
Quantity Units		240 MH		40 MH		40 HR		15 Days		