

UNIVERSITY OF CALIFORNIA, SANTA BARBARA

BERKELEY • DAVIS • IRVINE • LOS ANGELES • MERCED • RIVERSIDE • SAN DIEGO • SAN FRANCISCO



SANTA BARBARA • SANTA CRUZ

OFFICE OF DESIGN & CONSTRUCTION SERVICES and PHYSICAL FACILITIES

CONTRACTING SERVICES
Building 439
Santa Barbara, California 93106-1030
Telephone (805) 893-3356
Fax (805) 893-8592

SENT VIA: FAX ON THIS DATE
 HAND DELIVERY ON THIS DATE
 FEDERAL EXPRESS ON THIS DATE
 UNITED PARCEL SERVICE ON THIS DATE

HOLDERS OF PLANS AND SPECIFICATIONS:

Exterior Exhaust Shaft, Engineering Sciences Building 225
Project No. FM110560S/987761

Addendum No. 1

November 8, 2012

Enclosed is **ADDENDUM NO. 1** to the Construction Documents on the above-captioned project.

Bid date is Thursday, November 15, 2012 at 2:30 PM to be held at:

CONTRACTING SERVICES
Facilities Management, Bldg. 439
Door #E, Reception Counter
University of California, Santa Barbara
Santa Barbara, CA 93106-1030.

Late arrivals shall be disqualified. Please allow time for unforeseen traffic delays, securing a parking permit and potential parking problems.

A handwritten signature in blue ink, appearing to read "Greg Moore".

Greg Moore
Associate Director, Contracting Services

ADDENDUM NO. 1

to the
Construction Documents
November 8, 2012

GENERAL

The following changes, additions or deletions shall be made to the following document(s) as Indicated; all other conditions shall remain the same.

I. **DRAWING A0.0**

Item No.

1. **Replace Drawing A0.0, Sheet Index, Vicinity Map Abbreviations, General Notes, Project Information, dated 8-20-12, in its entirety with attached Drawing A0.0, Sheet Index, Vicinity Map Abbreviations, General Notes, Project Information, dated 11/7/12.**

II **SPECIFICATIONS**

Item No.

1. **Section 01310, Contract Schedules, Part 1, No. 1.02, Contract Schedule, A. Submission, ADD in its entirety “4. The contractor shall submit a detailed work sequence plan with task description and dates of activity prior to commencing work on the project. This shall include the duration of each activity.”**

END OF ADDENDUM NO. 1