

UNIVERSITY OF CALIFORNIA, SANTA BARBARA

BERKELEY • DAVIS • IRVINE • LOS ANGELES • MERCED • RIVERSIDE • SAN DIEGO • SAN FRANCISCO



SANTA BARBARA • SANTA CRUZ

OFFICE OF DESIGN & CONSTRUCTION SERVICES and PHYSICAL FACILITIES

CONTRACTING SERVICES
Building 439
Santa Barbara, California 93106-1030
Telephone (805) 893-3356
Fax (805) 893-8592

SENT VIA: FAX ON THIS DATE
 E-MAIL
 POSTED ON UCSB WEBSITE

HOLDERS OF RFP DOCUMENTS: North Campus Open Space Restoration Project
RFP No. FM150120
Addendum No. 1

October 10, 2014

Enclosed is **ADDENDUM NO. 1** to the above-captioned Request for Proposals.

Note, the SOQ submittal deadline has changed from Tuesday, October 21, 2014 at 2:00PM to Friday, October 31, 2014.

Late submittals may be disqualified. If your submittal is being hand-delivered, please allow time for unforeseen traffic delays, securing a parking permit and potential parking problems.

Should you have any questions regarding this item, please contact the University Representative, Ed Schmittgen, at ed.schmittgen@dcs.ucsb.edu.

Sincerely,

A handwritten signature in blue ink, appearing to read "G Moore".

Greg Moore
Associate Director, Contracting Services

Enclosure(s): Project Schedule (Rev.1) (1 page)

ADDENDUM NO. 1

to

RFP NO. FM150120

GENERAL

The following changes, additions or deletions shall be made to the above-mentioned RFP as indicated; all other terms and conditions shall remain the same.

I. ADVERTISEMENT

- 1-1. **MODIFY** Advertisement due date to read as follows (*Note: an underline denotes an addition and a ~~strikethrough~~ denotes a deletion*):

“Five (5) hardcopy sets and one (1) digital copy (.pdf) of each consultant team’s Proposal (i.e., SOQ) must be delivered to UCSB by 2:00pm on ~~October 21, 2014~~ October 31, 2014 to the following address:”

II. PROJECT SCHEDULE

- 2-1. **REPLACE** Project Schedule, page 10, in its entirety with the attached Project Schedule (Rev.1).

III. INSTRUCTIONS TO APPLICANTS

- 3-1. **MODIFY** Instructions to Applicants, paragraph 7 to read as follows (*Note: an underline denotes an addition and a ~~strikethrough~~ denotes a deletion*):

“Due Date: ~~October 21, 2014~~ October 31, 2014 no later than 2:00 p.m.”

END OF ADDENDUM NO. 1



PROJECT SCHEDULE (REV. 1)*

Advertisement	10/06/14
Site Visit (non-mandatory) at 1:30pm in Bldg. 594 on the UCSB Campus	10/21/14
SOQs Due at UCSB by 2:00pm	10/31/14
Screening Committee/Selection of Short-listed firms	11/07/14
Notify Shortlisted Firms	11/07/14
<i>Short-list firms will be posted on the UCSB Design & Construction Services website at: "Request for Proposals"</i>	
Site Visit (mandatory) at 1:30pm in Bldg. 594 on the UCSB Campus	11/14/14
RFP Solicitations Due by 2:00pm	11/21/14
Interviews with Shortlisted Firms	12/10/14
Selection Finalized	12/10/14
Successful Candidate Notified	12/11/14
<i>The exact dates for fee negotiations and contract award will be set forth in a Notification letter to the selected Consultant.</i>	
Consultant's Fee Proposal Due	12/19/14
Fee Negotiations	1/07/15
Contract Award	1/14/15
Kick-off Meeting	1/20/15

**Note: All schedule dates are tentative and subject to change at the sole discretion of the University.*