

**BID SUMMARY**  
 Rev. 1

BASE BID		COMPENSABLE DELAY			TOTAL
General Contractor	Base Bid	Compensable Delay	Days	Total Compensables	Total with Base Bid & Compensables
<b>Estate Design and Construction, Inc.</b>	Non-responsive		10		<b>n/a</b>
1902 Westwood Blvd., Suite 200					
Los Angeles, CA 90025					
T: (310) 810-7319 Fax:					
<i>Subcontractors:</i>					
<b>Smith Mechanical - Electrical - Plumbing</b>	\$543,418.00	\$0.00	10	\$0.00	<b>\$543,418.00</b>
1340 W. Betteravia Road					
Santa Maria, CA 93455					
T: (805) 621-5000 Fax:					
<i>Subcontractors:</i>					
Signet Controls, Inc. (Controls); HartmanAire (Test & Balnce)					
<b>Zaretsky Engineering Solutions</b>	\$313,780.00	\$250.00	10	\$2,500.00	<b>\$316,280.00</b>
16520 Harbor Blvd., Suite F					
Fountain Valley, CA 92708					
T: (714) 640-3530 Fax:					
<i>Subcontractors:</i>					

**\*\*Apparent Lowest Responsible Bidder\*\***