

BID SUMMARY

BASE BID		COMPENSABLE DELAY			ALTERNATES	1	TOTAL	
General Contractor	Base Bid	Compensable Delay	Days	Total Compensables	Alternate #1	Base Bid w/ Compensable Delays	Total SELECTED Alternates	Total with Base Bid & Compensables
Tomar Construction Inc. (R-2) ***	\$260,000.00	\$0.00	5	\$0.00	\$13,000.00	\$260,000.00	\$13,000.00	\$273,000.00
120 S Calavo St Unit B Santa Paula, CA 93060 T: (805) 525-6500 FAX: (805) 525-6565								
<i>Subcontractors:</i> Got Shade (Shade Sails)								
Quincon Inc. (D-9)	\$370,866.00	\$0.00	5	\$0.00	\$41,070.00	\$370,866.00	\$41,070.00	\$411,936.00
PO Box 1029 Grover Beach, CA 93483 T: (805) 710-6717 FAX: (805) 481-2440								
<i>Subcontractors:</i> N/A								
Newton Construction & Management Inc. (P-6)	\$383,000.00	\$0.00	5	\$0.00	\$29,000.00	\$383,000.00	\$29,000.00	\$412,000.00
2436 Broad St. San Luis Obispo CA 93401 T: (805) 544-5583 FAX: (805) 544-5584								
<i>Subcontractors:</i> Got Shade (Shade Structure); Bob's Backhoe & Trucking (Demo/ Grading)								

***Apparent Lowest Responsible Bidder