

BID SUMMARY

BASE BID		COMPENSABLE DELAY			ALTERNATES		TOTAL		
General Contractor	Base Bid	Compensable Delay	Days	Total Compensables	Alternate #1 <i>(Selected as basis of award)</i>	Alternate #2 <i>(Selected as basis of award)</i>	Base Bid w/ Compensable Delays	Total SELECTED Alternates	Total with Base Bid & Compensables
<b>Republic Elevator Company (K-9)</b>	\$832,000.00	\$1,500.00	5	\$7,500.00	\$0.00	\$29,000.00	\$839,500.00	<i>\$29,000.00</i>	<b>\$868,500.00</b>
77 S. Fairview Ave.									
Goleta, CA 93117									
T: (805) 245-8239                      FAX: N/A									
Subcontractors:									
T&T Truck and Crane Service (Craning); City Lift, Inc (Cab Interiors)									
<b>Kone, Inc. (R-4)**</b>	\$821,750.00	\$3,000.00	5	\$15,000.00	\$0.00	\$26,480.00	\$836,750.00	<i>\$26,480.00</i>	<b>\$863,230.00</b>
1821 Tyburn St.									
Glendale, CA 91204		<b>**Apparent Lowest Responsible Bidder**</b>							
T: (818) 781-0499                      FAX: (818) 637-4857									
Subcontractors:									
City Lift, Inc (Cab Interiors); T&T Truck and Crane Service (Crane Service)									