

## BID SUMMARY

BASE BID		COMPENSABLE DELAY			TOTAL
General Contractor	Base Bid	Compensable Delay	Days	Total Compensables	Total with Base Bid & Compensables
<b>Taft Electric Company**</b>	\$664,960.00	\$0.00	5	\$0.00	<b>\$664,960.00</b>
2310 A Street, Unit A Santa Maria, CA 93458		<b>**Apparent Lowest Responsible Bidder**</b>			
T: (805) 642-0121      FAX: (805) 644-6488					
<i>Subcontractors:</i>					
TRL Systems (Parts & Smarts)					
<b>Professional Telecommunications Services</b>	\$1,237,875.32	\$250.00	5	\$1,250.00	<b>\$1,239,125.32</b>
22691 Lambert St 506 Lake Forest, CA 92630					
T: (925) 447-5100      FAX: (925) 447-5105					
<i>Subcontractors:</i>					
RK&G Construction, Inc. (Locking Hardware)					
<b>Smith Mechanical-Electrical-Plumbing</b>	\$1,452,830.00	\$0.00	5	\$0.00	<b>\$1,452,830.00</b>
1340 W. Betteravia Road Santa Maria, CA 93455					
T: (805) 621-5000      FAX: (805) 621-5050					
<i>Subcontractors:</i>					
RK&G Construction, Inc. (Doors, Frames & Hardware); TRL Systems, Inc. (Access Controls); Guy Smithson Painting (Paint)					
<b>Johnson Controls, Inc.</b>	\$659,870.00	\$3,600.00	5	\$18,000.00	<b>\$677,870.00</b>
5770 Warland Drive Cypress, CA 90630					
T: (562) 594-3200      FAX: n/a					
<i>Subcontractors:</i>					
SOV Security (Install Cabling)					