OPTION SUM - PHASE 2		COMPENSABLE DELAY			TOTAL PRICE	QUALIFICATION POINTS	BEST VALUE SCORE (Cost per Quality Point)
CM/General Contractor	Option Sum - Phase 2	Rate for Compensable Delay		Total Compensable	Option Sum Phase 2 with Extended Compensable Delay Amount	Total Qualification Points	Best Value Score (Cost per Quality Point)
PCL Construction Services, Inc.**	\$51,493,127.00	\$23,500.00	20	\$470,000.00	\$51,963,127.00	870.12	\$59,719.50
655 N. Central Avenue, Ste. 1600							
Glendale, CA 91203	** Apparent Lowest Respo	** <u>Apparent Lowest Responsive Bidder</u> **					
T: (818) 246-3481 FAX: n/a							
Hensel Phelps Construction Co.	\$65,875,253.00	\$18,000.00	20	\$360,000.00	\$66,235,253.00	928.75	\$71,316.56
18850 Von Karman Avenue							
Irvine, CA 92612							
T: (949) 852-0111 FAX: n/a							

Bid Deadline:September 12, 2024 @2:30 p.m.

The University determined the low Bidder on the basis of Best Value, with the resulting selection representing the best combination of price AND qualifications.