

**BID SUMMARY** - Tier 2 Informal

BASE BID		COMPENSABLE DELAY				TOTAL	
General Contractor	Base Bid	Base Qualification Questionnaire Submitted	Compensable Delay	Days	Total Compensables	Base Bid w/ Compensable Delays	Total with Base Bid & Compensables
<b>Tierra Contracting</b>	\$305,700.00	Yes	\$500.00	5	\$2,500.00	\$308,200.00	<b>\$308,200.00</b>
5484 Overpass Road							
Santa Barbara, CA 93111							
T: (805) 964-8747 FAX: (805) 964-4438							
Subcontractors:							
KCI Environmental (Landscape); Interstate Striping (Striping)							
<b>Granite Construction Company**</b>	\$281,883.00	Yes	\$1.00	5	\$5.00	\$281,888.00	<b>\$281,888.00</b>
5335 Debbie Lane							
Santa Barbara, CA 93111							
T: (805) 964-9951 FAX: (805) 967-1431							
Subcontractors:							
KCI Environmental (Landscape & Irrigation); Interstate Striping & Signs (Pavement Marking)							
<b>Byrom-Davey, Inc.</b>	\$349,027.00	Yes	\$500.00	5	\$2,500.00	\$351,527.00	<b>\$351,527.00</b>
13220 Evening Creek Drive South, Suite 103							
San Diego, CA 92128							
T: (858) 513-7199 FAX: (858) 513-7198							
Subcontractors:							
Plowboy Landscape, Inc. (Landscape & Irrigation); Above Grade Engineering (Surveying)							
<b>Lash Construction, Inc.</b>	\$295,000.00	Yes	\$0.00	5	\$0.00	\$295,000.00	<b>\$295,000.00</b>
P.O. Box 4640							
Santa Barbara, CA 93140							
T: (805) 963-3553 FAX: (805) 965-8189							
Subcontractors:							
Toro Canyon Landscape, Inc. (Landscape & Irrigation); Interstate Striping & Signs, Inc. (Striping)							
<b>Arroyo Seco Construction</b>	\$537,500.00	Yes	\$0.01	5	\$0.05	\$537,500.05	<b>\$537,500.05</b>
P.O. Box 4669							
Santa Barbara, CA 93140							
T: (805) 966-2907 FAX: (805) 957-1947							
Subcontractors:							
Ramsey Asphalt Construction Corp. (Asphalt & Striping)							