

Bid Summary  
 Ellison Hall Elevator Jack Replacement  
 FM0060033S/101-44/117848  
 Estimated Cost: \$208,000.00

Project Manager: G. Levinthal  
 Bid Opening Date:  
 Thursday, August 18, 2005,  
 @ 2:30PM



Contractor	Base Bid	Compensable Delay	Days	Total Compensable	Base Bid Plus Compensable Delays	Unit Price	Alternate 1	Total
<b>Carroll Construction</b> 216 E. Gutierrez St. Santa Barbara, CA 90101 805/966-4810/ Fax 969-5654  Subcontractors:	No Bid Submitted	\$0.00	10	\$0.00	\$0.00	\$_____ Per Barrel	Add: \$ _____ No Change:	\$0.00
<b>Kone, Inc</b> 3130 Skyway Drive, Suite 102 Santa Maria, CA 93455 805/445-8741/ Fax 805/682-4001  Subcontractors: <b>Hole Excavation:</b> Abco Drilling <b>Fencing:</b> Fence Factory <b>Soil disposal:</b> Kryptonite Transport	\$86,000.00	\$1,700	10	\$17,000.00	\$103,000.00	\$_250.00_____ Per Barrel	Add: \$ <u>86,000.00</u> No Change:	\$103,000.00
<b>ThyssenKrupp</b> 850 S. Kellogg Goleta, CA 93117 805/967-0131 / Fax 805/967-8195  Subcontractors:	No Bid Submitted		10	\$0.00	\$0.00	\$_____ Per Barrel	Add: \$ _____ No Change:	