

**Bid Summary**  
 Water Booster Plant Supply Line Relocation  
 FM050018S/126-84  
 Estimated Construction Costs: \$250,000.00

Project Manager: E.Marini  
 Bid Opening Date: Tuesday, August 23, 2005 @ 2:30PM



Contractor	Base Bid	Compensable Delay	Days	Total Compensable	Base Bid Plus Compensable Delays	Total
<b>MGE Underground</b> P.O. Box 4189 Paso Robles, CA 93447 805/238-3510/ Fax 805/238-1975  Subcontractors:	\$218,000.00	\$3,500.00	10	\$35,000.00	\$253,000.00	\$253,000.00
<b>Vincent Lopez</b> 2717 Aviation Way Santa Maria, CA 93455 805/928-1198/ Fax 805/928-8262  Subcontractors:	\$102,531.00	\$200.00	10	\$2,000.00	\$104,531.00	\$104,531.00
<b>Tierra Contracting</b> 5484 Overpass Road Santa Barbara, CA 93111 805/964-8747/ Fax 805/964-4438  Subcontractors: <b>AC Sawcut:</b> Truecut	\$102,000.00	\$1	10	\$10.00	\$102,010.00	\$102,010.00