

BASE BID						COMPENSABLE DELAY			ALTERNATES
General Contractor	Base Bid	Compensable Delay	Days	Total Compensable	Alternate #1	Base Bid & Compensable Delays	Total Alternates		Total with all Alternates
A	\$716,818.00	\$0.00	10	\$0.00	\$696,289.00	\$716,818.00	\$696,289.00		\$1,413,107.00
T: FAX:									
Subcontractors									
B	\$637,932.00	\$3,830.00	10	\$38,300.00	\$395,117.00	\$676,232.00	\$395,117.00		\$1,071,349.00
T: FAX:									
Subcontractors									