

OPTION SUM - PHASE 2		COMPENSABLE DELAY			TOTAL PRICE	QUALIFICATION POINTS	BEST VALUE SCORE (Cost per Quality Point)
CM/General Contractor	Option Sum - Phase 2	Rate for Compensable Delay	Days	Total Compensable	Option Sum Phase 2 with Extended Compensable Delay Amount	Total Qualifications Points	Best Value Score (Cost per Quality Point)
ProWest Constructors (D9)*	\$4,275,000.00	\$3,000.00	60	\$180,000.00	\$4,455,000.00	836	\$5,328.95
T: FAX:	<u>*Apparent Lowest Responsive Bidder</u>						
Subcontractors							
C.W. Driver (A7)	\$6,674,000.00	\$3,160.00	60	\$189,600.00	\$6,863,600.00	828	\$8,289.37
T: FAX:							
Subcontractors							
Kitchell Contractors, Inc. (B3)	\$4,846,000.00	\$3,000.00	60	\$180,000.00	\$5,026,000.00	916	\$5,486.90
T: FAX:							
Subcontractors							
Morley Builders, Inc. (E4)	\$6,413,047.00	\$3,700.00	60	\$222,000.00	\$6,635,047.00	612	\$10,841.58
T: FAX:							
Subcontractors							
Sundt Construction, Inc. (C6)	\$4,750,000.00	\$0.00	60	\$0.00	\$4,750,000.00	878	\$5,410.02
T: FAX:							
Subcontractors							

Bid Open: 2:30PM, March 21, 2013

The University determined the low Bidder on the basis of Best Value, with the resulting selection representing the best combination of price AND qualifications.