

OPTION SUM - PHASE 2		COMPENSABLE DELAY			TOTAL PRICE	QUALIFICATION POINTS	BEST VALUE SCORE (Cost per Quality Point)
CM/General Contractor	Option Sum - Phase 2	Rate for Compensable Delay	Days	Total Compensable	Option Sum Phase 2 with Extended Compensable Delay Amount	Total Qualifications Points	Best Value Score (Cost per Quality Point)
<b>DPR Construction. (L6)</b>	\$4,465,184.00	\$1.00	20	\$20.00	<b>\$4,465,204.00</b>	852	<b>\$5,240.85</b>
T: (949) 955-3771 FAX:							
<b>Hunt Construction (R7)</b>	\$4,890,000.00	\$4,100.00	20	\$82,000.00	<b>\$4,972,000.00</b>	636	<b>\$7,817.61</b>
T: (415) 391-3930 FAX:							
<b>Lend Lease (G8)</b>	\$3,330,862.00	\$0.00	20	\$0.00	<b>\$3,330,862.00</b>	732	<b>\$4,550.36</b>
T: (213) 430-4660 FAX:							
<b>McCarthy Construction (T3)</b>	\$4,428,637.00	\$4,000.00	20	\$80,000.00	<b>\$4,508,637.00</b>	782	<b>\$5,765.52</b>
T: (949) 851-8383 FAX:							
<b>Rudolph and Sletten (M9)</b>	\$3,352,195.00	\$500.00	20	\$10,000.00	<b>\$3,362,195.00</b>	754	<b>\$4,459.14</b>
T: (949) 252-1919 FAX:							
<b>Sundt Construction (P4)*</b>	\$3,713,000.00	\$3,000.00	20	\$60,000.00	<b>\$3,773,000.00</b>	884	<b>\$4,268.10</b>
T: (949) 468-5310 FAX:							

***\*Apparent Lowest Responsive Bidder***

Bid Open: February 13, 2014 @2:30 p.m.

The University determined the low Bidder on the basis of Best Value, with the resulting selection representing the best combination of price AND qualifications.