

OPTION SUM - PHASE 2		COMPENSABLE DELAY			TOTAL BID AMOUNT	QUALIFICATIONS POINTS	BEST VALUE SCORE
CM/General Contractor	Option Sum - Phase 2	Rate for Compensable Delay	Days	Total Compensable	Option Sum Phase 2 with Extended Compensable Delay Amount	Total Qualifications Points	Cost per Qualifications Point
C.W. Driver, Inc.*	\$4,580,838.00	\$2,675.00	90	\$240,750.00	\$4,821,588.00	850	\$5,672.46
<i>*Apparent Best Value Lowest Responsible Bidder</i>							
T: (626) 351-8800 FAX: N/A							
Subcontractors: N/A							
PCL Construction Services, Inc.	\$6,372,000.00	\$0.00	90	\$0.00	\$6,372,000.00	710	\$8,974.65
T: (858) 657-3400 FAX: N/A							
Subcontractors: N/A							
DPR Construction, A General Partnership	\$7,091,220.00	\$0.00	90	\$0.00	\$7,091,220.00	881	\$8,049.06
T: (949) 955-3771 FAX: N/A							
Subcontractors: N/A							
Rudolph and Sletten, Inc.	\$6,401,237.00	\$1.00	90	\$90.00	\$6,401,327.00	782	\$8,185.84
T: (949) 252-1919 FAX: N/A							
Subcontractors: N/A							