

OPTION SUM - PHASE 2		COMPENSABLE DELAY			TOTAL
CM/General Contractor	Option Sum - Phase 2	Rate for Compensable Delay	Days	Total Compensable	Option Sum Phase 2 with Extended Compensable Delay Amount
<b>O7</b>	\$4,580,838.00	\$2,675.00	90	\$240,750.00	<b>\$4,821,588.00</b>
T: FAX:					
Subcontractors					
<b>B15</b>	\$6,372,000.00	\$0.00	90	\$0.00	<b>\$6,372,000.00</b>
T: FAX:					
Subcontractors					
<b>T6</b>	\$7,091,220.00	\$0.00	90	\$0.00	<b>\$7,091,220.00</b>
T: FAX:					
Subcontractors					
<b>E15</b>	\$6,401,237.00	\$1.00	90	\$90.00	<b>\$6,401,327.00</b>
T: FAX:					
Subcontractors					