

OPTION SUM - PHASE 2		COMPENSABLE DELAY			TOTAL
CM/General Contractor	Option Sum - Phase 2	Rate for Compensable Delay	Days	Total Compensable	Option Sum Phase 2 with Extended Compensable Delay Amount
D9	\$4,275,000.00	\$3,000.00	60	\$180,000.00	\$4,455,000.00
T: FAX:					
Subcontractors					
A7	\$6,674,000.00	\$3,160.00	60	\$189,600.00	\$6,863,600.00
T: FAX:					
Subcontractors					
B3	\$4,846,000.00	\$3,000.00	60	\$180,000.00	\$5,026,000.00
T: FAX:					
Subcontractors					
E4	\$6,413,047.00	\$3,700.00	60	\$222,000.00	\$6,635,047.00
T: FAX:					
Subcontractors					
C6	\$4,750,000.00	\$0.00	60	\$0.00	\$4,750,000.00
T: FAX:					
Subcontractors					