

OPTION SUM - PHASE 2		COMPENSABLE DELAY			TOTAL
CM/General Contractor	Option Sum - Phase 2	Daily Rate of Compensation for Compensable Delay	Days	Extended Compensable Delay Amount	Option Sum Phase 2 with Extended Compensable Delay Amount
T3	\$4,428,637.00	\$4,000.00	20	\$80,000.00	\$4,508,637.00
T: FAX:					
Subcontractors					
R7	\$4,890,000.00	\$4,100.00	20	\$82,000.00	\$4,972,000.00
T: FAX:					
Subcontractors					
G8	\$3,330,862.00	\$0.00	20	\$0.00	\$3,330,862.00
T: FAX:					
Subcontractors					
P4	\$3,713,000.00	\$3,000.00	20	\$60,000.00	\$3,773,000.00
T: FAX:					
Subcontractors					
L6	\$4,465,184.00	\$1.00	20	\$20.00	\$4,465,204.00
T: FAX:					
Subcontractors					
M9	\$3,352,195.00	\$500.00	20	\$10,000.00	\$3,362,195.00
T: FAX:					
Subcontractors					

Bid Open: 2:30PM, February 13, 2014

The University will determine the low Bidder on the basis of Best Value, with the resulting selection representing the best combination of price AND qualifications.