
Henley Hall -Institute for Energy Efficiency
Project No. FM130530L/981780

Bid Summary - No Bidder Names (Anonymized) Estimated Construction Cost: $38,500,000.00
University Representative: Frank Castanha

CM/General Contractor Option Sum - Phase 2

Daily Rate of 
Compensation for 
Compensable Delay Days

Extended 
Compensable 
Delay Amount

Option Sum Phase 2 with 
Extended Compensable 

Delay Amount 

T3 $4,428,637.00 $4,000.00 20 $80,000.00 $4,508,637.00

T:      FAX: 
Subcontractors 

R7 $4,890,000.00 $4,100.00 20 $82,000.00 $4,972,000.00

T:     FAX: 
Subcontractors

G8 $3,330,862.00 $0.00 20 $0.00 $3,330,862.00

T:      FAX: 
Subcontractors

P4 $3,713,000.00 $3,000.00 20 $60,000.00 $3,773,000.00

T:      FAX: 
Subcontractors

L6 $4,465,184.00 $1.00 20 $20.00 $4,465,204.00

T:      FAX: 
Subcontractors

M9 $3,352,195.00 $500.00 20 $10,000.00 $3,362,195.00

T:      FAX: 
Subcontractors

OPTION SUM - PHASE 2 COMPENSABLE DELAY TOTAL 

Bid Open: 2:30PM, February 13, 2014
The University will determine the low Bidder on the basis of Best Value, with the resulting selection representing the best combination of price AND qualifications. 


