
Electrical Infrastructure Renewal, Phase 2B
FM070090L/986020

Bid Summary

Cost Estimate: $4,926,000.00
Bid Opening Date; Thursday, February 22, 2007 @ 2:30 P.M.

Project Manager: D. McHale

Contractor Base Bid Compensable Delay Days
Total 

Compensable

Base Bid Plus 
Compensable 

Delays Alternates
Helix Electrical, Inc $5,372,000.00 $650.00 20 $13,000.00 $5,385,000.00 Alternate 1:
8260 Camino Santa Fe
San Diego, CA 92121 Add  $37,000.00
858/535-0505/Fax 858/535-0738

Subcontractors: Alternate 2:

Asphalt Paving: United Seal Coating & Slurryseal Inc. Add    $48,000.00
Formed Concrete: Spiess Construction

Alternate 1 Subcontractor:
VOC (except electrical) Spiess Construction

The Ryan Company $5,394,000.00 $1,300.00 20 $26,000.00 $5,420,000.00 Alternate 1:
25 Constitution Drive
Taunton, MA 02780 Add  $58,000.00
508/742-2500/Fax 508/742-2540

Subcontractors: Alternate 2:
Metal Building: S. J. Deferville Construction Inc.

Add    $42,000.00

Miron Electrical Construction Corp $6,696,000.00 $2,000.00 20 $40,000.00 $6,736,000.00 Alternate 1:
9238  Deering Ave.
Chatsworth, CA  91311 Add  $20,000.00
818/772-9494/Fax 818/772-9498

Subcontractors: Alternate 2:

Equipment, Cable & Misc. Site Work: De Young Power Add    $36,500.00
UG Ducts Excavation: Tidwell Excavation
Bldg. & Concrete: Spiess Construction


