

Biological Sciences Buildings Renovations - Noble Hall  
 FM060345L/988620  
 Estimated Construction Cost: \$7,245,000.00

Project Manager: S. Eggemeyer  
 Bid Opening Date Thursday, March 23, 2006

Contractor:	Base Bid	Compensable Delay	Days	Total Compensable Delay	Total	Alternates (Add)	Subcontractors			
<b>Douglas E. Barnhart, Inc</b>  10760 Thornmint Road San Diego, CA 92127 Ph: 858/385-8200 Fax 858/385-8201	\$ 7,427,472.00	\$ 1,600.00	20	\$ 32,000.00	\$ 7,459,472.00	1. \$ 272,019.00	<b>Demo</b>	MEC, Inc.	<b>Tile</b>	Prime Tile
						2. \$ 76,698.00	<b>Concrete</b>	Edrow Engr	<b>Acoustical Ceilings</b>	Coustic
							<b>Shotcrete</b>	Eagle Shotcrete	<b>Painting</b>	Pecoraro
							<b>Steel</b>	Craftsman Const.	<b>Lab Casework</b>	ISEC
							<b>Glazing</b>	SB Glass	<b>Resilient Flooring</b>	D.M. Hoover
							<b>Gypsum Board</b>	Pacific Interiors	<b>Elevator</b>	Schioppi
							<b>Plumbing</b>	MM Mechanical	<b>HVAC</b>	HPS Mech
							<b>Electrical</b>	Taft		
<b>Brannon Inc. DBA Smith Electric</b>  2335 Meredith Lane Santa Maria, CA 93455  Ph: 805/922-6243 Fax 805/349-7270	\$ 8,299,000.00	\$ 1,800.00	20	\$ 36,000.00	\$ 8,335,000.00	1. \$ 165,261.00	<b>Fire Alarm</b>	Golden State Alarms	<b>Struct. Steel</b>	J&D Fabrication
						2. \$ 56,635.00	<b>Plumbing</b>	MM Mech	<b>Abate Demo</b>	Ventura Asbestos Control
							<b>Fire Caul</b>	Smith Elect. Serv	<b>Glass/Glaz</b>	SB Glass
							<b>Acoustical Ceiling</b>	Pacific Acoustic North	<b>Metal Studs Drywall Plaster</b>	Pacific Interiors
							<b>Insulation</b>	Sta Barbara Bldg. Products	<b>Elevator</b>	Republic Elev.
							<b>Terrazo</b>	Wisconsin Terrazo	<b>Lab Casework Fumehoods Lab Fixtures/Fittings</b>	ISEC
							<b>Ceramic Tile</b>	Lompoc Tile	<b>Fire Sprinkler</b>	Salamander Fire Prot.
							<b>Flooring</b>	Floor Connection	<b>Environ Rooms</b>	ISEC
							<b>Painting</b>	Demac Painting		