

Broida Hall - Exhaust Fan Replacement Bldg. 572
Project No.: FM110237S/137-02

Estimated Construction Cost: \$195,000.00
University Representative: George Levinthal

BASE BID		COMPENSABLE DELAY			OTAL PROJECT COST		
General Contractor	Base Bid	Compensable Delay	Days	Total Compensable	Base Bid & Compensable Delays		Total
Anderson Systems, Inc.							
5958 Corta St.			10	\$0.00	\$0.00		\$0.00
Goleta, CA 93117	NO BID SUBMITTED						
T: 805-683-6133 FAX: 805-964-2357							
Subcontractors							
Brannon Inc. DBA Smith Electric Service							
1340 W. Betteravia Road	\$206,350.00	\$0.00	10	\$0.00	\$206,350.00		\$206,350.00
Santa Maria, CA 93455							
T: 805/621-5055 FAX: 805/621-5190							
Subcontractors							
DDC Controls - Harrison							
Air Balance - Penn Air Control							
Roofing - Channel Islands							
Environmental Heating and A/C							
821 N. Maulhardt Avenue	\$263,000.00	\$0.00	10	\$0.00	\$263,000.00		\$263,000.00
Oxnard, CA 93030							
T: 805/278-4425 FAX: 805/278-4420							
Subcontractors	Concrete - Hillrise Construction						
Electrical - Gaelic Electric	Controls - Johnson Controls						
Test & Balance - American Air Balance							
Roofing - Cambron Roofing							
Greers Banner Air							
4115 Buck Owens Blvd. #B			10	\$0.00	\$0.00		\$0.00
Bakersfield, CA 93308	NO BID SUBMITTED						
T: 661-322-5858 FAX: 661-322-2042							
Subcontractors							
JG Mech							
533 Brighton Ave. Suite C			10	\$0.00	\$0.00		\$0.00
Grover Beach, CA 93433	NO BID SUBMITTED						
T: 805-904-6305 FAX: 805-202-8965							
Subcontractors							

Bid Open: 2:30 PM, April 14, 2011

Broida Hall - Exhaust Fan Replacement Bldg. 572
 Project No.: FM110237S/137-02

Estimated Construction Cost: \$195,000.00
 University Representative: George Levinthal

BASE BID		COMPENSABLE DELAY			OTAL PROJECT COST		
General Contractor	Base Bid	Compensable Delay	Days	Total Compensable	Base Bid & Compensable Delays		Total
Los Angeles Air Conditioning							
1714 Lindbergh Court	\$240,000.00	\$0.00	10	\$0.00	\$240,000.00		\$240,000.00
LaVerne, CA 91750							
T: 909/596-7077 FAX: 909/596-6657							
Subcontractors	Concrete - Precise Framing						
Controls - Johnson Controls	Roofing - Precise Framing						
Air Balance - Penn Air	Painting - Precise Framing						
Electrical - Rymax Electric							
Newton Construction							
259 Higuera Street PO BOX 3260	\$256,000.00	\$100.00	10	\$1,000.00	\$257,000.00		\$257,000.00
San Luis Obispo, CA 93401 SLO 93403							
T: 805/544-5583 FAX: 805/544-5584							
Subcontractors	Painting - Guy Smithson						
Roofing - Channel Islands Roofing							
HVAC Controls - Johnson Controls							
HVAC - Alpha Plumbing & Mech.							

Bid Open: 2:30 PM, April 14, 2011