Project: HSSB Dance Drama High Tower PVC Roof Replacement Project No.: FM110569S/980835 Estimated Construction Cost: \$436,500 University Representative: Joe Van Thyne, Project Manager

BASE BID COMPENSABLE DELAY TOTAL PROJECT COST Compensable Total Base Bid w/unit prices & Days Compensable General Contractor Base Bid Delay Compensable Delays 4 Seasons RFG, Inc. \$0.00 1300 W. Colegrove Ave. 10 \$0.00 Montebello, CA 90640 NO BID SUBMITTED Т: FAX: **Subcontractors** A to Z Environmental 15220 Gard Avenue \$0.00 \$0.00 10 Norwalk, CA NO BID SUBMITTED T: FAX: Subcontractors Action Roofing 534 E. Ortega Street \$445,744.00 \$445.744.00 \$0.00 10 \$0.00 Santa Barbara, CA 93103 T:805-966-3696 FAX: 805-966-6102 Subcontractors Crane Lifts: Specialty Crane & Rigging Best Contracting 19027 S. Hamilton Avenue \$566,200.00 \$0.00 \$0.00 \$566,200.00 10 Gardena, CA 90748 T: 310-328-6969 FAX: 310-329-9176 Subcontractors Demolition: A to Z Environmental Service. Inc. Plumbing: Performance Contractors, Inc. Cambron Roofing 7334 Hollister Ave., #J, P.O. Box 743 \$0.00 10 \$0.00 \$0.00

Project: HSSB Dance Drama High Tower PVC Roof Replacement Project No.: FM110569S/980835 Estimated Construction Cost: \$436,500 University Representative: Joe Van Thyne, Project Manager

BASE BID		COMPE	NSABLE DELAY	TOTAL PROJECT COST
		Compensable	Total	Base Bid w/unit prices &
General Contractor	Base Bid	Delay	Days Compensable	Compensable Delays
Goleta, CA 93117	NO BID SUBMITTED			
T: FAX:				
Subcontractors				
Channel Islands Roofing				
4155 Southbank Road	\$438,777.00	\$0.00	10 \$0.00	\$438,777.00
Oxnard, CA 93030				
T: 805-485-1622 FAX: 805-485-8634				
Subcontractors				
Crane: Specialty Crane & Rigging				
EFIS Repairs: Specialty Team Plastering, Inc.				
Commercial Roofing Systems, Inc.				
11735 Goldring Rd.		\$0.00	10 \$0.00	\$0.00
Arcadia, CA 91006	NO BID SUBMITTED			
T: FAX:				
Subcontractors				
Derrick's Roofing				
650 Ward Drive, Ste. F	\$422,774.00	\$0.00	10 \$0.00	\$422,774.00
Santa Barbara, CA 93111				
T: 805-681-9954 FAX: 805-681-9952				
Subcontractors				
Golden State Roofing				
19703 Eddington Dr.		\$0.00	10 \$0.00	\$0.00
Carson, CA 90746	NO BID SUBMITTED			

Project: HSSB Dance Drama High Tower PVC Roof Replacement Project No.: FM110569S/980835 Estimate University Representative: Joe Van Thyne, Project Manager

Estimated Construction Cost: \$436,500

BASE BID			VSABI	LE DELAY	TOTAL PROJECT COST
		Compensable		Total	Base Bid w/unit prices &
General Contractor	Base Bid	Delay	Days	Compensable	Compensable Delays
T: FAX:					
Subcontractors					
IB Roofing Systems					
1207 Accabar St.		\$0.00	10	\$0.00	\$0.00
Bakersfield, CA 93327	NO BID SUBMITTED				
T: FAX:					
Subcontractors					
Newton Construction					
P.O. Box 3260		\$0.00	10	\$0.00	\$0.00
San Luis Obispo, CA 93403	NO BID SUBMITTED				· · · · · ·
T: FAX:					-
Subcontractors					
					1
Sika Sarnafil					
2822 Dove Tail Drive		\$0.00	10	\$0.00	\$0.00
San Marcos, CA 92078	NO BID SUBMITTED				
T: FAX:					
Subcontractors					
T. Angeles Roofing					
P.O. Box 40837		\$0.00	10	\$0.00	\$0.00
Santa Barbara, CA 93140	NO BID SUBMITTED				· · · · ·
-					
T: FAX:					
Subcontractors					
	1		i.	1	

Project: HSSB Dance Drama High Tower PVC Roof Replacement Project No.: FM110569S/980835 Estir University Representative: Joe Van Thyne, Project Manager

Estimated Construction Cost: \$436,500

BASE BID		COMPE	NSABL	LE DELAY	TOTAL PROJECT COST
		Compensable		Total	Base Bid w/unit prices &
General Contractor	Base Bid	Delay	Days	Compensable	Compensable Delays
				•	
Tartlo and Son					
440 B Stanton		\$0.00	10	\$0.00	\$0.00
Arroyo Grande, CA 93420	NO BID SUBMITTED	• • • •		•	¥
T: FAX:					
Subcontractors				-	
Waterproofing Experts, Inc.					
11735 Goldring Rd.	\$482,203.00	\$0.00	10	\$0.00	\$482,203.00
Arcadia, CA 91006					
T: 818-592-6392 FAX: 818-592-6716					
Subcontractors					
Demolition: A to Z Environmental Services					
EIFS System Work: McPherson Plastering					
Western States Roof System, Inc.					
18605 Parthenia St.		\$0.00	10	\$0.00	\$0.00
Northridge, CA 91324	NO BID SUBMITTED				· · · · · · · · · · · · · · · · · · ·
T: FAX:					
Subcontractors					