

BASE BID		COMPENSABLE DELAY			TOTAL PROJECT COST			
General Contractor	Base Bid	Compensable Delay	Days	Total Compensable	Base Bid w/unit prices & Compensable Delays	Total Alternates	Total with all Alternates	
Newton Construction 259 Higuera Street San Luis Obispo, CA 93401	\$102,300.00	\$0.00	5	\$0.00	\$102,300.00	\$0.00	\$102,300.00	
T: (805) 544-5583 FAX: (805) 544-5584 Subcontractors								
Taft Electric 1694 Eastman Avenue Ventura, CA 93003	\$104,330.00	\$0.00	5	\$0.00	\$104,330.00	\$0.00	\$104,330.00	
T: (805) 688-0121 FAX: (805) 650-9015 Subcontractors								
Vastola Electric 815 Palermo Drive Santa Barbara, CA 93105	\$121,500.00	\$0.00	5	\$0.00	\$121,500.00	\$0.00	\$121,500.00	
T: (805) 563-6625 FAX: (805) 687-3037 Subcontractors								
Smith Electric Service 1340 Betteravia Road Santa Maria, CA 93455	\$123,349.00	\$0.00	5	\$0.00	\$123,349.00	\$0.00	\$123,349.00	
T: (805) 621-5000 FAX: (805) 621-5050 Subcontractors								
Sage Electric 722-B W. Betteravia Santa Maria, CA 93456	\$161,300.00	\$0.00	5	\$0.00	\$161,300.00	\$0.00	\$161,300.00	
T: (805) 922-3195 FAX: (805) 349-9853 Subcontractors								

BASE BID		COMPENSABLE DELAY			TOTAL PROJECT COST			
General Contractor	Base Bid	Compensable Delay	Days	Total Compensable	Base Bid w/unit prices & Compensable Delays	Total Alternates		Total with all Alternates
Paragon Industrial Application Inc. dba PIA								
7450 Santa Cruz Rd	\$165,400.00	\$500.00	5	\$2,500.00	\$167,900.00	\$0.00		\$167,900.00
Atascadero, CA 93422								
T: (805) 462-1355 FAX: (805) 460-6609								
Subcontractors								