

Project: Arts Building Renovation Communications Inside Wiring Plan - Phase II, Bldg. 534
 Project No. FM120513S/988720

University Representative: Steve Eggemeyer
 Estimated Const. Cost: \$125,000.00
 Bid Opening Date: Tuesday, July 17, 2012 at 2:30 PM

BASE BID		COMPENSABLE DELAY			TOTAL PROJECT COST		
General Contractor	Base Bid	Compensable Delay	Days	Total Compensable	Base Bid w/unit prices & Compensable Delays		Total
Pacificom							
330 N. Wood Rd., Suite L Camarillo, CA 93010	\$119,350.00	\$0.00	5	\$0.00	\$119,350.00		\$119,350.00
T: 805/987-1351 F: 805/987-1353 Subcontractors NONE							
Pinnacle Telecommunications							
6205 S. Walnut St. Loomis, CA 95650	\$197,758.00	\$1,869.00	5	\$9,345.00	\$207,103.00		\$207,103.00
T: 916/625-8428 F: 916/625-8490 Subcontractors NONE							
Quintron Systems, Inc.							
2105 S. Blosser Rd. Santa Maria, CA 93458	\$158,541.00	\$0.00	5	\$0.00	\$158,541.00		\$158,541.00
T: 805/928-4343 FAX: 805/928-5775 Subcontractors							
Infrastructure - Smith Electric							

General Contractor	Base Bid	Compensable Delay	Days	Total Compensable	Base Bid w/unit prices & Compensable Delays	Total
Taft Electric						
650 Alamo Pintado Road, Suite 201 Solvang, CA 93463	\$139,587.00	\$0.00	5	\$0.00	\$139,587.00	\$139,587.00
T: 805/688-0121 F: 805/654-7971						
Subcontractors						
NONE						
Vision Communications						
1421 State St., Suite F Santa Barbara, CA 93101	\$143,297.48	\$119.41	5	\$597.05	\$143,894.53	\$143,894.53
T: 805/963-8725 F: 805/963-7673						
Subcontractors						
NONE						
Empire Cabling, Inc.						
6205 S. Walnut St. Loomis, CA 95650	\$118,475.00	\$520.00	5	\$2,600.00	\$121,075.00	\$121,075.00
T: 916/625-8428 F: 916/625-8490						
Subcontractors						
NONE						