

Project:22 Parking Structure Photovoltaic Project, Bldg 254
 Project No. FM120188L/986610
 University Representative: George Levinthal

Bid Release # 1
 Estimated Construction Costs: \$2,737,755

BASE BID							COMPENSABLE DELAY			TOTAL PROJECT COST		
General Contractor	Base Bid	Alternate #1	Alternate #2	Alternate #3	Alternate #4	Alternate #5	Compensable Delay	Days	Total Compensable	Base Bid w/ Compensable Delays	Total Alternates	Total with all Alternates
California Averland Construction, Inc.												
3339 N. Virgil Avenue												
Los Angeles, CA 9004	\$2,749,900.00	\$950,000.00					\$3,000.00	10	\$30,000.00	\$2,779,900.00	\$950,000.00	\$3,729,900.00
P: 323/667-0071 F: 323/667-1034												
<u>Subcontractors</u>												
Steel - Apex												
Electrical/Solar - JMS												
Plumbing - Cal Averland												
Concrete/Paint - Union Construction												
Newton Construction												
P.O. Box 3260	\$3,073,888.00	\$835,865.00					\$0.00	10	\$0.00	\$3,073,888.00	\$835,865.00	\$3,909,753.00
San Luis Obispo, CA 93403												
P: 805/544-5583 F: 805/544-5584												
<u>Subcontractors</u>												
Paint - Guy Smitheson												
Steel - Abraham Steel												
Rarig Construction, Inc.												
4540 Broad St., Ste. 110	\$3,074,000.00	\$962,000.00					\$0.00	10	\$0.00	\$3,074,000.00	\$962,000.00	\$4,036,000.00
San Luis Obispo, CA 93401												
P: 805/543-9397 F: 805/543-4268												
<u>Subcontractors</u>												
Solar/Electric - REC Solar												
Plumbing - Goleta Plumbing												
Painting - Sagebrush Painting												

