
Project:22 Parking Structure Photovoltaic Project, Bldg 254
Project No. FM120188L/986610
University Representative: George Levinthal

Bid Release # 1
Estimated Construction Costs: $2,737,755

 General Contractor Base Bid Alternate #1 Alternate #2 Alternate #3 Alternate #4 Alternate #5
Compensable 

Delay Days
Total 

Compensable

Base Bid w/ 
Compensable 

Delays Total Alternates
Total with all 
Alternates

California Averland Construction, Inc.

3339 N. Virgil Avenue

Los Angeles, CA 9004 $2,749,900.00 $950,000.00 $3,000.00 10 $30,000.00 $2,779,900.00 $950,000.00 $3,729,900.00

BASE BID COMPENSABLE DELAY TOTAL PROJECT COST

Bid Open: Time: 3:30PM  Date: July 31, 2012

P: 323/667‐0071     F: 323/667‐1034

Subcontractors

Steel ‐ Apex

Electrical/Solar ‐ JMS

Plumbing ‐ Cal Averland

/Concrete/Paint ‐ Union Construction

Newton Construction

P.O. Box 3260 $3,073,888.00 $835,865.00 $0.00 10 $0.00 $3,073,888.00 $835,865.00 $3,909,753.00

S L i Obi CA 93403San Luis Obispo, CA 93403

P: 805/544‐5583  F: 805/544‐5584

Subcontractors

Paint ‐ Guy Smitheson

Steel ‐ Abraham Steel

Rarig Construction, Inc.

4540 Broad St Ste 110 $3 074 000 00 $962 000 00 $0 00 10 $0 00 $3 074 000 00 $962 000 00 $4 036 000 004540 Broad St., Ste. 110 $3,074,000.00 $962,000.00 $0.00 10 $0.00 $3,074,000.00 $962,000.00 $4,036,000.00

San Luis Obispo, CA 93401

P: 805/543‐9397  F: 805/543‐4268

Subcontractors

Solar/Electric ‐ REC  Solar

Plumbing ‐ Goleta PlumbingPlumbing   Goleta Plumbing

Painting ‐ Sagebrush Painting

Bid Open: Time: 3:30PM  Date: July 31, 2012
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RGS Energy (Real Goods Solar)

27 Simms St. $3,542,942.00 $982,539.00 $3,000.00 10 $30,000.00 $3,572,942.00 $982,539.00 $4,555,481.00

San Rafael, CA  94901

BASE BID COMPENSABLE DELAY TOTAL PROJECT COST

Bid Open: Time: 3:30PM  Date: July 31, 2012

P: 408/458‐0309    F: 415/456‐2855

Subcontractors

Steel ‐ MBARC Construction

Stronghold Engineering

2000 Market St. $3,627,100.00 $916,000.00 $0.00 10 $0.00 $3,627,100.00 $916,000.00 $4,543,100.00

Riverside, CARiverside, CA 

P:  951/684‐9303

Subcontractors

Paint ‐ Streamline Paint

Steel ‐ Campbell Steel

SunWise Technologies

111 W. Saint John St., Ste. 1200 $3,174,247.14 $1,038,701.46 $250.00 10 $2,500.00 $3,176,747.14 $1,038,701.46 $4,215,448.60

San Jose CA 95113San Jose, CA 95113

P:  408/499‐2799  F:   408/885‐9523

Subcontractors

Electrical ‐ Calafata Electric

Steel ‐ Skyline Steel

Bid Open: Time: 3:30PM  Date: July 31, 2012



Project:22 Parking Structure Photovoltaic Project, Bldg 254
Project No. FM120188L/986610
University Representative: George Levinthal

Bid Release # 1
Estimated Construction Costs: $2,737,755

 General Contractor Base Bid Alternate #1 Alternate #2 Alternate #3 Alternate #4 Alternate #5
Compensable 

Delay Days
Total 

Compensable

Base Bid w/ 
Compensable 

Delays Total Alternates
Total with all 
Alternates

Taft Electric Co.

650 Alamo Pintado Rd., Ste. 201 $3,561,000.00 $1,150,000.00 $0.00 10 $0.00 $3,561,000.00 $1,150,000.00 $4,711,000.00

S l CA 93463

BASE BID COMPENSABLE DELAY TOTAL PROJECT COST

Bid Open: Time: 3:30PM  Date: July 31, 2012

Solvang, CA 93463

P: 805/688‐0121  F:  805/688‐0125

Subcontractors

Paint ‐ Vangard Painting

Steel ‐ Skyline

Scaffold ‐ Caliofornia Access

Bid Open: Time: 3:30PM  Date: July 31, 2012


