
Project: Procedure Room Renovations, 3rd 4th Floor, Bldg. 571
Project No. FM130462S/987813
University Representative: James Gonzales

BID SUMMARY

ALTERNATES

 General Contractor Base Bid Compensable Delay Days Total Compensable Alternate #1

Base Bid & 
Compensable 
Delays Total Alternates 

Total with all 
Alternates

AMG & Associates, Inc.
28296 Constellation Road $766,000.00 $1,000.00 5 $5,000.00 $127,000.00 $771,000.00 $127,000.00 $898,000.00
Santa Clarita, CA 93155

T:  661.251.7401   FAX:  661.251.7405 
Subcontractors

Acoustical Ceilings: Sound Control
Flooring: Floor Connection
Paints and Coatings: Vanguard
Laboratory Furniture System: Dow
Temperature Controlled Room: Bio Gold
Standpipe and Sprinkler System: Deep Blue
HVAC: Smith
Electrical: Smith
Plumbing: Smith

Diani Building Corp.
351 N. Blosser Rd $593,000.00 $100.00 5 $500.00 $128,190.00 $593,500.00 $128,190.00 $721,690.00
Santa Maria, CA 93458

T:  805.925.9533    FAX: 
Subcontractors

Insulation: Viking Insulation
Drywall and Metal Studs: Premier Drywall
Acoustical Ceilings: Pacific Acoustical North
Flooring: Floor Connection
Painting: Guy Smithson
Lab Furniture: Dow Diversified
Casework: Dow Diversified
Fire Sprinkler: 3D Fire Protection
Plumbing: Brannon Inc DBA Smith Electric
HVAC: Brannon Inc DBA Smith Electric

BASE BID COMPENSABLE DELAY TOTAL PROJECT COST

Bid Open: October 10, 2013 at 2:30PM
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Controls: Brannon Inc DBA Smith Electric
Electrical: Brannon Inc DBA Smith Electric
Fire Alarm: Brannon Inc DBA Smith Electric
Data and Comm: Brannon Inc DBA Smith Electric

EJS Construction, Inc. 
4998 Foothill Rd $535,000.00 $0.00 5 $0.00 $96,000.00 $535,000.00 $96,000.00 $631,000.00
Carpinteria, CA 93013

T:   805.684.6381   FAX:  805.684.6312 Apparent Lowest Responsible Bidder
Subcontractors

Casework: Dow Diverified
Paint: Guy Smithson
Flooring: Floor Connection
Ceilings: Pacific Acoustics
HVAC: Reed Mech
Plumbing: Goleta Plumbing
Fire Sprinklers: 3D Fire
Electrical: Good Service Electric
Data: Pacific Com

GLR Construction
2370 Skyway Dr #104 $800,891.00 $150.00 5 $750.00 $99,000.00 $801,641.00 $99,000.00 $900,641.00
Santa Maria, CA 93455

T:  805.347.7860    FAX:  805.456.0248
Subcontractors

HVAC/Plumbing: Aplha Plumbing and Mech
HVAC Controls: Johnson Controls
Fire Protection: 3D Fire Portection
Demolition: MEC
Drywall and Framing: Cassidy Construction

Bid Open: October 10, 2013 at 2:30PM
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Coring: Coastal Demo
Acoustical: Chaney Co.
Doors/Hardware: The Door Stop
Curtains: A-1 Quality Blinds
Flooring: Floor Connection
Painting: Guy Smithson
Comm/Data: PacifiCom
Signage: Visible Graphics
HVAC: Dahl AC & Installation
Casework: ISEC, Inc.
Electrical: C.S.I. Electric
Fire Alarm: Deep Blue

Newton Construction
PO Box 3260 $798,000.00 $0.00 5 $0.00 $99,000.00 $798,000.00 $99,000.00 $897,000.00
San Luis Obispo, CA 93403

T:  805.544.5583    FAX:  805.544.5584
Subcontractors

Mechanical: Dahl
Casework: Dow Diversified
Plumbing: Goleta Plumbing
Drywall: Premier
Flooring: Floor Connection
Fire Protection: 3D Fire Protection
Acoustical Ceiling: Pacific Acoustics
Painting: Guy Smithson

Smith Electric Service
1340 West Betteravia Rd $590,400.00 $0.00 5 $0.00 $95,435.00 $590,400.00 $95,435.00 $685,835.00
Santa Maria, CA 93455

Bid Open: October 10, 2013 at 2:30PM
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T: 805.621.5000  FAX:  805.621.5050
Subcontractors

T bar: Pacific Acoustics
Fire Sprinklers: Integrated F & S
Flooring: Floor Connection
Paint: Guy Smithson
Lab Equipment: Dow
Air Balance: Hartmanaire
Controls: JCI
HVAC and Pipe Installation: P & E

Bid Open: October 10, 2013 at 2:30PM


