

BID SUMMARY

BASE BID				COMPENSABLE DELAY			TOTAL	
General Contractor	Project A (Engineering II, Bldg. 503)	Project B (UCSB Library, Bldg. 525)	Project C (PSB South, Bldg. 672)	Lump Sum Base Bid (Project A + Project C + Project C)	Compensable Delay	Days	Total Compensables	Total with Base Bid & Compensables
Mesa Energy Systems, Inc./EMCOR	\$952,250.00	\$4,377,789.00	\$2,008,956.00	\$7,338,995.00	\$852.00	5	\$4,260.00	\$7,343,255.00
910 Huston Street								
Grover Beach, CA 93433								
T: (805) 489-7808 F: n/a								
Subcontractors:	**Apparent Lowest Responsible Bidder**							
Los Angeles Air Balance Co., Inc. (Test & Balance); T&T Truck & Crane Services (Crane);								
Climatec (Controls); P&E Insulation (Insulation)								
Smith Mechanical-Electrical-Plumbing	\$1,150,000.00	\$4,866,000.00	\$1,681,000.00	\$7,697,000.00	\$0.00	5	\$0.00	\$7,697,000.00
1341 W. Betteravia Road								
Santa Maria, CA 93455								
T: (805) 621-5000 F: (805) 621-5050								
Subcontractors:								
LA Air Balance Co., Inc. (Air Balance); P&E Insulation (Insulation); Climatec, LLC (DDC Controls);								
New Generation Painting, Inc. (Painting); Channel Islands Roofing, Inc. (Roofing); Precision Welding (Steel);								
Coastal Demo, Inc. (Demo)								