

Bid Summary
 Music Intra Building Wiring - Phase III
 FM070418S/434-79
 Estimated Construction Costs: \$200,000.00

Project Manager: T. Foster
 Bid Opening Date: Wednesday,
 April 25, 2007 @ 2:30PM



CONTRACTOR	Base Bid	Compensable Delay	Days	Total Compensable	Base Bid Plus Compensable Delays	Alternates	Total
IRISH COMMUNICATION, INC NO BID SUBMITTED							
TAFT ELECTRIC, INC. 650 Alamo Pintado Rd., Suite 201 Solvang, CA 93463 T: (805) 688-0121 F: (805) 688-0125 Subcontractors: Fire-Stopping: Karcher Firestopping	\$206,173.00	\$50.00	5	\$250.00	\$206,423.00	#1 Add \$64,992.00 #2 Add \$74,988.00	
SCHOCK CONTRACTING NO BID SUBMITTED							
BLUM & SONS ELECTRIC, INC. 606 Linden Avenue Carpenteria, CA 93013 T: (805) 684-1010 F: (805) 684-2260 Subcontractors: Data Communication: J-Comm	\$89,331.81	\$1,312.00	5	\$6,560.00	\$95,891.81	#1 Add \$24,639.24 #2 Add \$27,917.13	
GOLETA ELECTRIC NO BID SUBMITTED							
IMPERIAL ELECTRIC NO BID SUBMITTED							