

Maximum Acceptance: \$1,500,000.00
 Project No. FM070427DB/981410
 University Representative: George Levinthal

DESIGN BUILD PROPOSAL
 RECCEN Expansion Photovoltaic Panel System

BASE BID					COMPENSABLE DELAY - PHASE 1			COMPENSABLE DELAY - PHASE 2			TOTAL PROJECT COST
General Contractor	Base Bid	Unit Prices	Unit Prices Estimated Qty	Unit Price Totals	Compensable Delay	Days	Total Compensable - Phase 1	Compensable Delay	Days	Total Compensable - Phase 2	Base Bid w/unit prices & Compensable Delays
BASE BID					COMPENSABLE DELAY - PHASE 1			COMPENSABLE DELAY - PHASE 2			TOTAL PROJECT COST
Sun Technics Energy Systems, Inc.		#1				10			10		\$573,480.00
5631 Palmer Way, #L Carlsbad, CA 92010 T: 818/859-6260 FAX: 866/441-5169	\$553,680.00	\$1,230.00	10	\$12,300.00	\$250.00		\$2,500.00	250.00		\$2,500.00	
Subcontractors		#2									
Installation: TMAG Industriues Inc., DBA Stellar Solar Electric		\$25.00	100	\$2,500.00							
BASE BID					COMPENSABLE DELAY - PHASE 1			COMPENSABLE DELAY - PHASE 2			TOTAL PROJECT COST
Taft Electric		#1				10			10		\$1,169,370.35
1694 Eastman Avenue Ventura, CA 93003 T: 805/642-0121 FAX: 805/650-9015	\$1,131,968.15	\$2,569.62	10	\$25,696.20	\$0.00		\$0.00	500.00		\$5,000.00	
Subcontractors		#2									
Painting: ASAP Painting		\$67.06	100	\$6,706.00							
Plumbing: Scheinert Inc DBA Allied Plumbing-Mechanical											
Roofing: Derrick's Roofing Inc.											
Fabrication: DE Fisher Inc., DBA B&R Fabrication											

Bid Open: Time: Date:

Maximum Acceptance: \$1,500,000.00
Project No. FM070427DB/981410
University Representative: George Levinthal

DESIGN BUILD PROPOSAL
RECCEN Expansion Photovoltaic Panel System

Bid Open: Time: Date:

Maximum Acceptance: \$1,500,000.00
 Project No. FM070427DB/981410
 University Representative: George Levinthal

DESIGN BUILD PROPOSAL
 RECCEN Expansion Photovoltaic Panel System

Bid Open: Time: Date: