

| BASE BID | | COMPENSABLE DELAY | | | ALTERNATES | | TOTAL PROJECT COST | | |
|--|---|--------------------|------|-------------------|--------------|--------------|-------------------------------|------------------|---------------------------|
| General Contractor | Base Bid | Compensable Delay | Days | Total Compensable | Alternate #1 | Alternate #2 | Base Bid & Compensable Delays | Total Alternates | Total with all Alternates |
| Brannon Inc. DBA Smith Electric Service (S-20) | | | | | | | | | |
| 1340 W. Betteravia Road | \$610,300.00 | \$0.00 | 10 | \$0.00 | \$31,175.00 | \$34,344.00 | \$610,300.00 | \$65,519.00 | \$675,819.00 |
| Santa Maria, CA 93455 | | | | | | | | | |
| T: 805/621-5000 FAX: 805/621-5050 | | | | | | | | | |
| Subcontractors | | | | | | | | | |
| Demo/Excavation- Bob's Backhoe Service | Fire Alarm- Simplex | | | | | | | | |
| Asphalt- Bob's Backhoe Service | Site Utilities- Tierra Contracting | | | | | | | | |
| Greenhouse- Nexus Corp | Comm./Data- Pacificom | | | | | | | | |
| Channel Coast Corporation (H-6) | | | | | | | | | |
| 123 Santa Barbara Street | | | 10 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 |
| Santa Barbara, CA 93101 | | | | | | | | | |
| T: 805/899-1227 FAX: 805/899-8690 | | | | | | | | | |
| Subcontractors | | | | | | | | | |
| Dotzler Construction Inc., DBA North Coast Construction (B-2) | | | | | | | | | |
| 216 W. Walnut | \$656,670.00 | \$0.00 | 10 | \$0.00 | \$53,300.00 | \$53,300.00 | \$656,670.00 | \$106,600.00 | \$763,270.00 |
| Lompoc, CA 93436 | | | | | | | | | |
| T: 805/740-1227 FAX: 805/740-1727 | | | | | | | | | |
| Subcontractors | | | | | | | | | |
| Greenhouse- Stuppy | Concrete- MT Co. | | | | | | | | |
| Electrical-Blum & Sons | AC Paving- Toste | | | | | | | | |
| Demo/Earthwork- Adobe Co. | Site Utilities-Tierra | | | | | | | | |
| EJS Construction (K-8) | | | | | | | | | |
| 4191 Carpinteria Avenue, Ste 7 | \$559,000.00 | \$0.00 | 10 | \$0.00 | \$19,394.00 | \$28,131.00 | \$559,000.00 | \$47,525.00 | \$606,525.00 |
| Carpinteria, CA 91013 | | | | | | | | | |
| T: 805/684-6381 FAX: 805/684-6446 | | | | | | | | | |
| Subcontractors | | | | | | | | | |
| Excavation-Adobe Co. | Green House- Nexus Corp. | Paint- Raymac | | | | | | | |
| Plumbing- M/M Mech. | Asphalt- Toste | Steel- Vista Steel | | | | | | | |
| Electrical- Blum & Sons | Fencing- Magnum | | | | | | | | |
| Ferrari Development (W-11) | | | | | | | | | |
| 1350 Primavera Lane | \$613,900.00 | \$100.00 | 10 | \$1,000.00 | \$19,000.00 | \$22,000.00 | \$614,900.00 | \$41,000.00 | \$655,900.00 |
| Nipomo, CA 93444 | | | | | | | | | |
| T: 805/929-1204 FAX: 805/929-3814 | | | | | | | | | |
| Subcontractors | | | | | | | | | |
| Fencing- Fence Factory | Underground Utilities/Concrete- California Coastal Devel. | | | | | | | | |
| Demo/Over-Ex- Pat Phelan Construction | Electrical- Ozzimo Elec. | | | | | | | | |
| Paving- Toste Paving | Plumbing- M/M Mech. | | | | | | | | |
| Hanly General Engineering Corp. (M-4) | | | | | | | | | |
| 3191 Mission Dr. | | \$0.00 | 10 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 |
| Santa Ynez, CA 93460 | | | | | | | | | |
| T: 805/688-3752 FAX: 805/688-7138 | | | | | | | | | |
| Subcontractors | | | | | | | | | |

Project: Research Greenhouse
 Project No. FM090158S/981530
 University Representative: Croft Yjader

Estimated Construction Cost: \$570,000.00

| BASE BID | | COMPENSABLE DELAY | | | ALTERNATES | | TOTAL PROJECT COST | | |
|--|--|---------------------------|-------------------------|--------------------------------|--------------|--------------|-------------------------------|------------------|---------------------------|
| General Contractor | Base Bid | Compensable Delay | Days | Total Compensable | Alternate #1 | Alternate #2 | Base Bid & Compensable Delays | Total Alternates | Total with all Alternates |
| J.W. Bailey Construction (Z-5) | | | | | | | | | |
| 424 Olive Street Santa Barbara, CA 93101 T: 805/963-1855 FAX: 805/965-9739 Subcontractors | PO Box 5 SB, CA 93102 \$617,710.00 | \$0.00 | 10 | \$0.00 | \$37,775.00 | \$38,775.00 | \$617,710.00 | \$76,550.00 | \$694,260.00 |
| Excav&Grading- Adobe Co. | Painting- Guy Smithson | Plumbing- Goleta Plumbing | | Electric&Fire Alarm- Blum&Sons | | | | | |
| Site Utilities- Tierra | Greenhouse- Nexus Corp. | HVAC- Nexus Corp. | | Demolition-Abode Co. | | | | | |
| Fencing- Fence Factory | Greenhouse Controls- Brooks | Electric Service | | Rebar- Benkat | | | | | |
| John Donaldson Construction (G-2) | | | | | | | | | |
| 2472 Eastman Ave. Ventura, CA 93003 T: 805/654-1359 FAX: 805/643-4043 Subcontractors | \$684,804.00 | \$250.00 | 10 | \$2,500.00 | \$33,557.00 | \$34,857.00 | \$687,304.00 | \$68,414.00 | \$755,718.00 |
| Demo&Grading- Adobe Co. | Concrete- RM Murphy Bldg. & Concrete | | Electrical- Blum & Sons | | | | | | |
| Site Utilities- Tierra Contracting | Greenhouse- Nexus Corp. | | | | | | | | |
| Asphalt Paving- Toste Grading & Pavement | Environmental Control Systems- Brooks Electrical | | | | | | | | |
| Kifer Construction (Q-1) | | | | | | | | | |
| 101 Arnold Place Suite C Goleta, CA 93117 T: 805/683-7745 FAX: 805/3066 Subcontractors | Left Blank | \$0.00 | 10 | \$0.00 | Left Blank | Left Blank | \$0.00 | \$0.00 | \$0.00 |
| Lack Construction (D-12) | | | | | | | | | |
| 420 East Carrillo Street Santa Barbara, CA 93101 T: 805/963-3600 FAX: 805/963-6060 Subcontractors | No Bid | \$0.00 | 10 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 |
| Lash Construction (A-9) | | | | | | | | | |
| 721 Carpinteria St. Santa Barbara, CA 93103 T: 805/963-3553 FAX: 805/965-8189 Subcontractors | PO Box 4640 SB, CA 93140 \$515,142.00 | \$1.00 | 10 | \$10.00 | \$55,900.00 | \$60,560.00 | \$515,152.00 | \$116,460.00 | \$631,612.00 |
| Rebar- Benkat & Son | Plumbing- M/M Mechanical | | | | | | | | |
| Electric- Blum & Sons | | | | | | | | | |
| Painting- Garcia Paint | | | | | | | | | |
| M. Brewer Construction (P-5) | | | | | | | | | |
| 5547 Rushmore Street Ventura, CA 91003 T: 805/844-6004 FAX: 805/650-9089 Subcontractors | No Bid | \$0.00 | 10 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 |

Bid Open: 2:30 PM, April 17, 2009

| BASE BID | | COMPENSABLE DELAY | | | ALTERNATES | | TOTAL PROJECT COST | | |
|--|--|-------------------|------|-------------------|------------------------------------|--------------|-------------------------------|--|---------------------------|
| General Contractor | Base Bid | Compensable Delay | Days | Total Compensable | Alternate #1 | Alternate #2 | Base Bid & Compensable Delays | Total Alternates | Total with all Alternates |
| Newton Construction (K-4) | | | | | | | | | |
| 259 Higuera Street | | \$0.00 | 10 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 |
| San Luis Obispo, CA 93401 | No Bid | | | | | | | | |
| T: 805/544-5583 FAX: 805/544-5584 | | | | | | | | | |
| Subcontractors | | | | | | | | | |
| S.J. Deferville Construction (I-7) | | | | | | | | | |
| 2520 Skyway Drive #B | \$697,000.00 | \$0.00 | 10 | \$0.00 | \$59,290.00 | \$62,920.00 | \$697,000.00 | \$122,210.00 | \$819,210.00 |
| Santa Maria, CA 93455 | | | | | | | | | |
| T: 805/925-2988 FAX: 805/346-2452 | | | | | | | | | |
| Subcontractors | | | | | | | | | |
| Grading/Demo- Schwan Brothers Exc. | Concrete- Silver Oaks Construction | | | | Plumbing- Kohler | | | Surveying- Fargen | |
| Utilities- Tierra Contracting | Chain-link Fencing&Gate- The Fence Factory | | | | Electrical- Blum & Sons | | | Greenhouse Inst.- Glen Kamie & Co. | |
| Paving- Toste Grading & Paving | Environmental Controls System- Brooks Electric | | | | Greenhouse (Materials Only)-Stuppy | | | Epoxy Flooring- Stamp Man (Alternates) | |
| Specialty Const. Inc (B-14) | | | | | | | | | |
| 645 Clarion Ct. | | \$0.00 | 10 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 |
| San Luis Obispo, CA 93401 | No Bid | | | | | | | | |
| T: 805/543-1706 FAX: 805/543-1722 | | | | | | | | | |
| Subcontractors | | | | | | | | | |
| Spieß Construction (N-13) | | | | | | | | | |
| 1110 E. Clark Ave, Ste 210 | PO Box 28 | \$698,870.00 | | \$1,000.00 | \$82,000.00 | \$82,000.00 | \$699,870.00 | \$164,000.00 | \$863,870.00 |
| Santa Maria, CA 93455 | SM, CA 93457 | | | | | | | | |
| T: 805/937-5859 FAX: 805/934-4432 | | | | | | | | | |
| Subcontractors | | | | | | | | | |
| Greenhouse - Glen Kamei & Co | AC Paving- Coast Grading & Paving | | | | | | | | |
| Electrical- Blum & Son Elec. Corp | Plumbing- RJ Carroll & Son | | | | | | | | |
| Environmental Control- Brooks Electric Service | HVAC- All Weather Inc. | | | | | | | | |
| Vernon Edwards (T-22) | | | | | | | | | |
| PO Box 5849 | | \$0.00 | 10 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 |
| Santa Maria, CA 93456 | No Bid | | | | | | | | |
| T: 805/614-9909 FAX: 805/614-9906 | | | | | | | | | |
| Subcontractors | | | | | | | | | |