2009 Mesa Parking Lighting Upgrade
FM100015S/166-30

Estimated Construction Cost: $95,000.00
Bid Opening Date: Tuesday, October 27, 2009 @ 2:30PM
University Representative: Mark Peppers

BASE BID		UNIT PRICES				COMPENSABLE DELAY			TOTAL PROJECT COST
General Contractor	Base Bid	Unit Price	Unit Quantity	Description	Total Unit Price	Compensable Delay	Days	Total Compensable	TOTAL - Base Bid w/unit prices & Compensable Delays
Brannon Inc., DBA Smith Electric Srv.	$1,600.00								**$106,721.38**
1340 Betteravia Road		$555.46	165	EACH	$91,650.90	$0.00	5	$0.00	
Santa Maria, CA 93455		$561.27	24	EACH	$13,470.48				
T: 805/621-5000 FAX: 805/621-5050									
Subcontractors									
None									
Canaday Electric	No Bid Submitted								
4025 Drycreek Road			165	EACH			5		
Paso Robles, CA 93446			24	EACH					
T: 805/238-5510 FAX: 805/238-5510									
Electricraft Inc.	$0.00								**$127,237.53**
205 South Street		$639.57	165	EACH	$105,529.05	$0.00	5	$0.00	
San Luis Obispo, CA 93401		$904.52	24	EACH	$21,708.48				
T: 805/544-8224 FAX: 805/544-0208									
Subcontractors									
None									
Ferrari Development, Inc.	No Bid Submitted								
1350 Primavera Lane			165	EACH			5		
Nipomo, CA 93444			24	EACH					
T: 805/929-1204 FAX: 805/929-3814									
JPL Electric	No Bid Submitted								
P.O. Box 4981			165	EACH			5		
Ventura, CA 93007			24	EACH					
T: 805/650-6484 FAX: 805/650-6572									
Mike Mitchel Construction, Inc.	No Bid Submitted								
8220 Creston Road			165	EACH			5		
Paso Robles, CA 93446			24	EACH					
T: 805/237-9744 FAX: 805/237-0220									
Newton Construction & Management Inc.	$100.00								**$122,725.00**
259 Higuera Street PO Box 3260 93403		$637.00	165	EACH	$105,105.00	$0.00	5	$0.00	
San Luis Obispo, CA 93401		$730.00	24	EACH	$17,520.00				
T: 805/544-5583 FAX: 805/544-5584									
Subcontractors									
None									

2009 Mesa Parking Lighting Upgrade
FM100015S/166-30

Estimated Construction Cost: $95,000.00
Bid Opening Date: Tuesday, October 27, 2009 @ 2:30PM
University Representative: Mark Peppers

BASE BID		UNIT PRICES				COMPENSABLE DELAY			TOTAL PROJECT COST
General Contractor	Base Bid	Unit Price	Unit Quantity	Description	Total Unit Price	Compensable Delay	Days	Total Compensable	TOTAL - Base Bid w/unit prices & Compensable Delays
Oilfield Electric	No Bid Submitted								
1801 N. Ventura Ave.			165	EACH			5		
Ventura, CA 93001			24	EACH					
T: 805/645-3131 FAX: 805/648-4808									
Pacific Electric and Solar	No Bid Submitted								
4464 Mc Grath Street, Ste 106			165	EACH			5		
Ventura, CA 93003			24	EACH					
T: 805/676-1029 FAX: 805/676-1057									
Passmore Electric Company Inc.	No Bid Submitted								
2906 Tepusquet			165	EACH			5		
Santa Maria, CA 93455			24	EACH					
T: 805/937-5958 FAX: 805/934-3711									
Pieroth Inc. dba Positive Energy	No Bid Submitted								
200 N. Glendora Ave, Ste H			165	EACH			5		
Glendora, CA 91741			24	EACH					
T: 626/914-6848 FAX: 626/914-0128									
Schock Contracting	No Bid Submitted								
340 S. Kellogg, Ste, J			165	EACH			5		
Goleta, CA 93117			24	EACH					
T: 805/681-9796 FAX: 805/681-9717									
Taft Electric Company	$1,800.00								**$113,019.00**
350 Alamo Pintado Road, Ste 200		$583.00	165	EACH	$96,195.00	$0.00	5	$0.00	
Solvang, CA 93463		$626.00	24	EACH	$15,024.00				
T: 805/688-0121 FAX: 805/688-0125									
Subcontractors									
None									
Lee Wilson Electric	No Bid Submitted								
1151 El Camino Real			165	EACH			5		
Arroyo Grande, CA 93420			24	EACH					
T: 805/489-4216 FAX: 805/489-0248									