

Bid Summary
 Woodhouse Laboratory, Bldg 546, Room Numbers 2002 2008A, Lab Conversions
 FM100146S/987745

Estimated Construction Cost: \$222,451.00
 Bid Opening Date: Thursday, April 8, 2010 @ 2:30PM
 University Representative: Mark Schwartzbach

BASE BID		COMPENSABLE DELAY			TOTAL PROJECT COST
General Contractor	Base Bid	Compensable Delay	Days	Total Compensable	Total - Base Bid & Compensable Delays
Alpha Plumbing & Mechanical 4112 Glenview Dr. Santa Maria, CA 93455 T: 805/614-2888 FAX: 805/614-9005 Subcontractors	No Bid Submitted		5		
Anderson Systems 5958 Corta Street Goleta, CA 93117 T: 805/683-6133 FAX: 805/964-2359 Subcontractors	No Bid Submitted		5		
Brannon Inc., DBA Smith Electric Service 1340 W. Betteravia Rd. Santa Maria, CA 93455 T: 805/621-5000 FAX: 805/621-5050 Subcontractors	\$183,000.00	\$0.00	5	\$0.00	\$183,000.00
Acoustical Ceiling: Pacific Acoustics North Inc. Paint: Guy Smithson Painting & Decorating Inc. Abate/Demo: Channel Coast Corporation Controls: Johnson Controls Inc.	Air Balance: Hartmanair Flooring: Reliable Floor Covering Inc. Lab Equipment: Dow Diversified Inc.				
Channel Coast Corp. 123 Santa Barbara Street Santa Barbara, CA 93101 T: 805/899-1227 FAX: 805/899-8690 Subcontractors	No Bid Submitted		5		

Bid Summary
Woodhouse Laboratory, Bldg 546, Room Numbers 2002 2008A, Lab Conversions
FM100146S/987745

Estimated Construction Cost: \$222,451.00
Bid Opening Date: Thursday, April 8, 2010 @ 2:30PM
University Representative: Mark Schwartzbach

BASE BID		COMPENSABLE DELAY			TOTAL PROJECT COST
General Contractor	Base Bid	Compensable Delay	Days	Total Compensable	Total - Base Bid & Compensable Delays
Dahl Air Conditioning	No Bid Submitted				
30 S. La Patera Lane Suite 9 Goleta, Ca 93117			5		
T: 805/962-2002 FAX: 805/683-7654 Subcontractors					
Dodds Electric	No Bid Submitted				
251 Aldezaran Ave. Lompoc, CA 93436			5		
T: 805/733-2515 FAX: 805/733-2515 Subcontractors					
Dotzler Construction, DBA North Coast Construction	No Bid Submitted				
P.O. Box 824 Lompoc, CA 93434			5		
T: 805/734-6761 FAX: 805/734-6763 Subcontractors					
EJS Construction					
4191 Carpinteria Avenue, Ste 7 Carpinteria, CA 93013	\$202,000.00	\$0.00	5	\$0.00	\$202,000.00
T: 805/684-6381 FAX: 805/684-6446 Subcontractors					
Asbestos: Channel Coast Corporation	Ceiling: Pacific Acoustics North Inc.				
Millwork: Dow Diversified Inc.	HVAC: Tower Air Inc.				
Paint: Vanguard Paint Inc.	Plumbing: Goleta Plumbing & Mechanical				
Flooring: Reliable Floor Covering Inc.	Electrical: Taylor Electric Inc.				
Drywall: Garibay Drywall Inc.					

Bid Summary
 Woodhouse Laboratory, Bldg 546, Room Numbers 2002 2008A, Lab Conversions
 FM100146S/987745

Estimated Construction Cost: \$222,451.00
 Bid Opening Date: Thursday, April 8, 2010 @ 2:30PM
 University Representative: Mark Schwartzbach

BASE BID		COMPENSABLE DELAY			TOTAL PROJECT COST
General Contractor	Base Bid	Compensable Delay	Days	Total Compensable	Total - Base Bid & Compensable Delays
Goleta Plumbing & Mechanical	No Bid Submitted				
90 Santa Felicia Dr Goleta, CA 93117			5		
T: 805/967-3502 FAX: 805/685-9992 Subcontractors					
JR Barto HVAC	No Bid Submitted				
300 North G Street Lompoc, CA 93436			5		
T: 805/736-5160 FAX: 805/737-0450 Subcontractors					
J. W. Bailey Construction Company	No Bid Submitted				
P.O. Box 506 Santa Barbara, CA 93102			5		
T: 805/963-1855 FAX: 805/965-9789 Subcontractors					
Kinyon Construction, Inc.					
4591 Merridock Court Santa Maria, CA 93455	\$214,409.00	\$0.00	5	\$0.00	\$214,409.00
T: 805/938-7990 FAX: 805/934-9500 Subcontractors					
Painting: Guy Smithson Painting & Decorating Inc.	Electrical: Dodds Electric	Lab Equipment: Dow Diversified Inc.			
Abatement: Channel Coast Corporation	HVAC: Tower Air Inc.				
Acoustical Ceilings: Pacific Acoustics North Inc.	Carpentry/Drywall/Concrete: RK&G Construction				
Flooring: Reliable Floor Covering Inc.	Plumbing/Hydronics: Goleta Plumbing & Mechanical				

Bid Summary
Woodhouse Laboratory, Bldg 546, Room Numbers 2002 2008A, Lab Conversions
FM100146S/987745

Estimated Construction Cost: \$222,451.00
Bid Opening Date: Thursday, April 8, 2010 @ 2:30PM
University Representative: Mark Schwartzbach

BASE BID		COMPENSABLE DELAY			TOTAL PROJECT COST
General Contractor	Base Bid	Compensable Delay	Days	Total Compensable	Total - Base Bid & Compensable Delays
M/M Mechanical Inc. 1027 Cindy Lane Carpinteria, CA 93013 T: 805/745-1126 FAX: 805/745-1116 Subcontractors	No Bid Submitted		5		
MacCor Inc. 1755 Pancho Rd. Camarillo, CA 93012 T: 805/585-9001 FAX: 805/384-0500 Subcontractors	\$198,500.00	\$0.00	5	\$0.00	\$198,500.00
Electric: Oilfield Electric DBA Integrity Electric Plumbing: Tri County Plumb & Mechanical					
Melchiori Construction 809 De La Vina Street Santa Barbara, CA 93103 T: 805/962-9505 FAX: 805/962-8776 Subcontractors	No Bid Submitted		5		
Pavilion Construction 6720 SW Macadam Ave, Ste 310 Portland, OR 97219 T: 805/896-0516 FAX: 805/832-6565 Subcontractors	\$238,345.00	\$850.00	5	\$4,250.00	\$242,595.00
Demolition/Abatement: Channel Coast Corp. Concrete: Matt Lopez Concrete Inc. Trim Carpentry: The Door Stop Ceiling Suspension: Pacific Acoustics North	Resilient Flooring: Reliable Floor Covering Inc. Painting: Guy Smithson Painting & Decorating Plumbing: Continental Plumbing Inc. HVAC: Tower Air Inc. Electrical: Oilfield Electric DBA Integrity Casework: Dow Diversified Inc.				

Bid Summary
Woodhouse Laboratory, Bldg 546, Room Numbers 2002 2008A, Lab Conversions
FM100146S/987745

Estimated Construction Cost: \$222,451.00
Bid Opening Date: Thursday, April 8, 2010 @ 2:30PM
University Representative: Mark Schwartzbach

BASE BID		COMPENSABLE DELAY			TOTAL PROJECT COST
General Contractor	Base Bid	Compensable Delay	Days	Total Compensable	Total - Base Bid & Compensable Delays
SBS Corporation					
31416 Agoura Road	\$249,665.00	\$0.00	5	\$0.00	\$249,665.00
Westlake Village, CA 91361					Bid Rejected
T: 818/597-4313 FAX: 818/597-4318					
Subcontractors					
Painting: Guy Smithson Painting & Decorating Inc.	Acoustical Ceilings: Pacific Acoustics North				
Plumbing: MM Mechanical Inc.	Flooring: Reliable Floor Covering Inc				
Electrical: Taylor Electric	Casework: Dow Diversified Inc.				
Drywall: Senel Construction Engineering	Abatement: Zenco Engineering Inc.	Mechanical: Infiniti Air Climate Control Inc.			
S.J. Deferville Construction	No Bid Submitted				
2520 Skyway Drive, "B"			5		
Santa Maria, CA 93455					
T: 805/925-2988 FAX: 805/349-6342					
Subcontractors					
SRFS Inc.	No Bid Submitted				
1943 N. Campus Ave, B207			5		
Upland , CA 91784					
T: 310/988-9322 FAX: 866/394-6900					
Subcontractors					
Urquidez Construction Inc.	No Bid Submitted				
P.O. Box 699			5		
Los Olivos, CA 93441					
T: 805/688-5654 FAX: 805/688-3085					
Subcontractors					

Bid Summary
 Woodhouse Laboratory, Bldg 546, Room Numbers 2002 2008A, Lab Conversions
 FM100146S/987745

Estimated Construction Cost: \$222,451.00
 Bid Opening Date: Thursday, April 8, 2010 @ 2:30PM
 University Representative: Mark Schwartzbach

BASE BID		COMPENSABLE DELAY			TOTAL PROJECT COST
General Contractor	Base Bid	Compensable Delay	Days	Total Compensable	Total - Base Bid & Compensable Delays
Vision Communications	No Bid Submitted				
1421 State Street			5		
Santa Barbara, CA 93101					
T: 805/690-4411 FAX: 805/963-7673					
Subcontractors					
West Coast Mechanical	No Bid Submitted				
728 Union Ave, Suite B			5		
Santa Barbara, CA 93103					
T: 805/966-0501 FAX: 805/966-0520					
Subcontractors					