

| BASE BID | | UNIT PRICES | | | | COMPENSABLE DELAY | | | ALTERNATES | | | | | | TOTAL PROJECT COST | | |
|--|---|-------------|---------------|-----------------------------|------------------|-------------------|------|-------------------|---|--------------|--------------|--------------|--------------|--------------|---|------------------|---------------------------|
| General Contractor | Base Bid | Unit Price | Unit Quantity | Description | Total Unit Price | Compensable Delay | Days | Total Compensable | Alternate #1 | Alternate #2 | Alternate #3 | Alternate #4 | Alternate #5 | Alternate #6 | Base Bid w/unit prices & Compensable Delays | Total Alternates | Total with all Alternates |
| I2 - EJS Construction 4191 Carpinteria Ave. 7 Carpinteria, CA 93013 T: 805/684-6381 FAX: 805/684-6446 | \$330,900.00 | \$4.75 | 350 | Square Feet | \$1,662.50 | \$0.00 | 5 | \$0.00 | \$4,025.00 | \$8,621.00 | \$13,456.00 | \$5,014.00 | \$2,702.00 | \$16,587.00 | \$349,498.50 | \$50,405.00 | \$399,903.50 |
| Subcontractors | | \$2.59 | 900 | Square Feet | \$2,331.00 | | | | Alt.6 - Tile - TT Commercial | | | | | | | | |
| Sheetmetal-Midland Roofing-Derrick's | | \$15.50 | 450 | Lineal Foot | \$6,975.00 | | | | | | | | | | | | |
| Decking-S.B. Surfacing | Plumbing-M/M Mechanical | | | | \$18,598.50 | | | | | | | | | | | | |
| Drywall-Garibay | Structural Steel-Craftsman Construction | | | Plaster-McPherson | | | | | | | | | | | | | |
| Paint-MarVista | Sandblasting-Sierra Sandblasting | | | Roof Removal- Eagle Roofing | | | | | | | | | | | | | |
| C9 - Tomar Construction, Inc. 5304 Elmhurst St. Ventura, CA 93003 T: 805/642-8816 FAX: 805/642-8817 | \$358,633.00 | \$10.00 | 350 | Square Feet | \$3,500.00 | \$200.00 | 5 | \$1,000.00 | \$2,112.00 | \$6,311.00 | \$11,732.00 | \$14,158.00 | \$11,202.00 | \$4,692.00 | \$371,708.00 | \$50,207.00 | \$421,915.00 |
| Subcontractors | | \$2.00 | 800 | Square Feet | \$1,600.00 | | | | | | | | | | | | |
| Waterproof Coating Membrane Flashing-SB Surfacing | | \$3.75 | 900 | Square Feet | \$3,375.00 | | | | | | | | | | | | |
| Roofing-Action Roofing | | \$3.00 | 450 | Lineal Foot | \$1,350.00 | | | | | | | | | | | | |
| Sheet Metal-Midland Sheet Metal Plaster Stucco System-Pacific Interior EHT. | | | | | \$12,075.00 | | | | | | | | | | | | |
| D1 - Dotzler Construction Inc. DBA North Coast Construction 216 West Walnut Ave. Lompoc, CA 93436 T: 805/740-1227 FAX: 805/740-1727 | \$408,397.00 | \$3.60 | 350 | Square Feet | \$1,260.00 | \$0.00 | 5 | \$0.00 | \$5,750.00 | \$6,265.00 | \$9,409.00 | \$5,939.00 | \$7,246.00 | \$1,898.00 | \$428,111.00 | \$36,507.00 | \$464,618.00 |
| Subcontractors | | \$2.95 | 800 | Square Feet | \$2,360.00 | | | | | | | | | | | | |
| Sandblast-Gozaes Sandblast | | \$1.53 | 900 | Square Feet | \$1,377.00 | | | | | | | | | | | | |
| General Sheet Metal & Louvers-Mid-Land Sheet Metal | | \$6.00 | 450 | Lineal Foot | \$9,857.00 | | | | | | | | | | | | |
| Stucco & Ducting-Salsman&Nunez Roofing-Derricks Roofing | | | | | \$19,714.00 | | | | | | | | | | | | |
| H7 - Pavilion Construction CA, Inc. 315 Meigs Road Suite A-404 Barbara, CA 93109 6720 SW Macadam Ave Suite 310 Portland, OR 97224 T: 805/979-9116 FAX: 805/832-6565 T: 503/290-5005 | \$379,653.00 | \$2.50 | 350 | Square Feet | \$2.50 | \$0.00 | 5 | \$0.00 | \$2,772.00 | \$3,596.00 | \$5,394.00 | \$1,764.00 | | \$9,555.00 | \$386,863.00 | \$23,081.00 | \$409,944.00 |
| Subcontractors: | | \$4.25 | 150 | Lineal Foot | \$637.50 | | | | | | | | No Change | | | | |
| Demolition-Channel Coast Corp. | | \$2.75 | 800 | Square Feet | \$2,200.00 | | | | Alt. 1 - Demo & Concrete - Channel Coast Corp. | | | | | | | | |
| Trellis-Hanson Architectual System | Flashing&Sheetmetal-Midland Sheetmetal | \$0.85 | 900 | Square Feet | \$765.00 | | | | Alt. 2-Trellis - Hanson Architectural System | | | | | | | | |
| Sand Blasting-Sierra Sandblasting | Roofing-Action Roofing | | | | \$7,210.00 | | | | Alt. 3-Trellis - Hanson Architectural System | | | | | | | | |
| Rough Carpentry-Channel Coast Corp. | Lath&Plaster-Specialty Team Plastering | | | | | | | | Alt. 4-Lath&Plaster - Specialty Team Plastering | | | | | | | | |
| Deck/Waterproofing-SB Surfacing | Painting-Van Guard Painting | | | | | | | | Alt.6-Demolition&Concrete - Channel Coast Corp. | | | | | | | | |
| | | | | | | | | | | | | | | | | | |

| BASE BID | | UNIT PRICES | | | | COMPENSABLE DELAY | | | ALTERNATES | | | | | | TOTAL PROJECT COST | | |
|--------------------|------------------|-------------|---------------|-------------|------------------|-------------------|------|-------------------|--------------|--------------|--------------|--------------|--------------|--------------|---|------------------|---------------------------|
| General Contractor | Base Bid | Unit Price | Unit Quantity | Description | Total Unit Price | Compensable Delay | Days | Total Compensable | Alternate #1 | Alternate #2 | Alternate #3 | Alternate #4 | Alternate #5 | Alternate #6 | Base Bid w/unit prices & Compensable Delays | Total Alternates | Total with all Alternates |
| E15 | | | 350 | Square Feet | \$0.00 | \$0.00 | 5 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 |
| | No Bid Submitted | | 150 | Lineal Foot | \$0.00 | | | | | | | | | | | | |
| T: FAX: | | | 800 | Square Feet | \$0.00 | | | | | | | | | | | | |
| Subcontractors | | | 900 | Square Feet | \$0.00 | | | | | | | | | | | | |
| | | | 450 | Lineal Foot | \$0.00 | | | | | | | | | | | | |
| V8 | | | 350 | Square Feet | \$0.00 | \$0.00 | 5 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 |
| | No Bid Submitted | | 150 | Lineal Foot | \$0.00 | | | | | | | | | | | | |
| T: FAX: | | | 800 | Square Feet | \$0.00 | | | | | | | | | | | | |
| Subcontractors | | | 900 | Square Feet | \$0.00 | | | | | | | | | | | | |
| | | | 450 | Lineal Foot | \$0.00 | | | | | | | | | | | | |
| G4 | | | 350 | Square Feet | \$0.00 | \$0.00 | 5 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 |
| | No Bid Submitted | | 150 | Lineal Foot | \$0.00 | | | | | | | | | | | | |
| T: FAX: | | | 800 | Square Feet | \$0.00 | | | | | | | | | | | | |
| Subcontractors | | | 900 | Square Feet | \$0.00 | | | | | | | | | | | | |
| | | | 450 | Lineal Foot | \$0.00 | | | | | | | | | | | | |