

Bid Summary  
 SNARL Laboratory, Bldg 951, SNARL Lab Modernization  
 FM100187S/987741

Estimated Construction Cost: \$456,000.00  
 Bid Opening Date: 6/22/10 @2:30PM  
 PM: Ray Aronson

BASE BID		COMPENSABLE DELAY			ALTERNATES		TOTAL PROJECT COST		
General Contractor	Base Bid	Compensable Delay	Days	Total Compensable	Alternate #1	Alternate #2	Base Bid w/unit prices & Compensable Delays	Total with Alternate 1	Total with all Alternates (1&2)
<b>Richard &amp; Richard Construction</b> 234 Venture St. Suite 100 San Marcus, CA 92078	\$447,500.00	\$525.00	30	\$15,750.00	Add \$15,807.00	Add \$17,500.00	<b>\$463,250.00</b>	\$479,057.00	\$496,557.00
T: 760/801-5270 FAX: 760/759-2260 Subcontractors									
<b>Asbestos Abatement:</b> Bill Stoll Construction									
<b>Demo/Concrete/Steel/Carpentry/Doors/Drywall/Flooring/Painting:</b> Ozzcorp Builders									
<b>Lab Casework:</b> Advanced Lab Concepts Inc.									
<b>Plumbing:</b> Dean's Plumbing & Heating Inc.									
<b>HVAC:</b> Bishop Heating & Air Conditioning Corp.									
<b>Electrical:</b> Rollins Electric Inc.									
<b>Alternates:</b>									
<b>Alternate #1: Hoods:</b> Advanced Lab Concepts Inc.									
<b>Alternate #2: Casework:</b> Advanced Lab Concepts Inc.									
<b>Rudolph Construction Inc.</b> 550 Central Ave. Bishop, CA 93514	\$411,875.00	\$349.29	30	\$10,478.70	Add \$15,323.00	Add \$20,681.00	<b>\$422,353.70</b>	\$437,676.70	\$458,357.70
T: 760/873-9800 FAX: 760/873-9809 Subcontractors									
<b>Asbesots Removal:</b> Brickley Construction Company Inc. DBA Brickley Environmental <b>Concrete:</b> Truhls Concrete Inc.									
<b>Structural Steel:</b> Ronnie Landaker DBA Mammoth Welding <b>Firestopping:</b> Karcher Firestopping Inc. <b>Drywall:</b> John Stoltzfus Drywall									
<b>Polymer Flooring:</b> High Country Lumber Inc. <b>Painting:</b> Ryan's Painting Inc. <b>VCT Flooring:</b> Moore Flooring Inc.									
<b>Steel Case Work:</b> Laboratory by Design Inc. <b>Plumbing:</b> Dean's Plumbing & Heat ing Inc. <b>HVAC:</b> Bishop Heating & Air Conditioning Inc.									
<b>Electrical:</b> Rollins Electric Inc.									
<b>Spiess Construction</b> 1110 E. Clark Ave, Ste 210/P.O. Box 2849 Santa Maria, CA 93455	\$502,416.00	\$100.00	30	\$3,000.00	Add \$14,650.00	Add \$19,760.00	<b>\$505,416.00</b>	\$520,066.00	\$539,826.00
T: 805/937-5859 FAX: 805/937-2446 Subcontractors									
<b>Concret/Site Work:</b> Marc C. Wolter <b>Electrical:</b> Eldridge Electric & Son Inc. <b>Doors:</b> Martin Construcion									
<b>Demo/Asbestos Removal:</b> Advance Installations Inc of CA <b>HVAC:</b> Bishop Heating & Air Condition Inc.									
<b>Fire Alarm:</b> Simiplex Grinnell LP <b>Cabinetry:</b> Laboratory by Design, Inc.,									