
Bid Summary
SNARL Laboratory, Bldg 951, SNARL Lab Modernization

FM100187S/987741

Estimated Construction Cost: $456,000.00
Bid Opening Date: 6/22/10 @2:30PM

PM: Ray Aronson

BASE BID COMPENSABLE DELAY ALTERNATES TOTAL PROJECT COST

 General Contractor Base Bid
Compensable 
Delay Days

Total 
Compensable Alternate #1 Alternate #2

Base Bid w/unit prices & 
Compensable Delays Toatl with Alternate 1

Total with all 
Alternates (1&2)

Richard & Richard Construction  $447,500.00         Add                  Add       $463,250.00 $479,057.00 $496,557.00
234 Venture St. Suite 100 $525.00 30 $15,750.00 $15,807.00 $17,500.00
San Marcus, CA  92078

T: 760/801-5270     FAX: 760/759-2260
Subcontractors

Asbestos Abatement: Bill Stoll Construction    
Demo/Concrete/Steel/Carpentry/Doors/Drywall/Flooring/Painting: Ozzcorp Builders
Lab Casework: Advanced Lab Concepts Inc.
Plumbing: Dean's Plumbing & Heating Inc.
HVAC:  Bishop Heating & Air Conditioning Corp.
Electrical: Rollins Electric Inc.

Alternates: 
Alternate #1: Hoods: Advanced Lab Concepts Inc.
Alternate #2: Casework: Advanced Lab Concepts Inc.

Rudolph Construction Inc. $411,875.00         Add               Add       $422,353.70 $437,676.70 $458,357.70
550 Central Ave. $349.29 30 $10,478.70 $15,323.00 $20,681.00
Bishop, CA 93514

T: 760/873-9800      FAX: 760/873-9809
Subcontractors

Asbesots Removal: Brickley Construction Company Inc. DBA Brickley Environmental    Concrete: Truhls Conrete Inc.
Structural Steel: Ronnie Landaker DBA Mammoth Welding   Firestopping: Karcher Firestopping Inc.   Drywall: John Stoltzfus Drywall
Polymer Flooring: High Country Lumber Inc.    Painting: Ryan's Painting Inc.  VCT Flooring: Moore Flooring Inc.
Steel Case Work:  Laboratory by Design Inc.   Plumbing: Dean's Plumbing & Heat ing Inc.   HVAC: Bishop Heating & Air Conditioning Inc.
Electrical: Rollins Electric Inc.

Spiess Construction $502,416.00       Add             Add   $505,416.00 $520,066.00 $539,826.00
1110 E. Clark Ave, Ste 210/P.O. Box 2849 $100.00 30 $3,000.00 $14,650.00 $19,760.00
Santa Maria, CA 93455

T: 805/937-5859     FAX: 805/937-2446
Subcontractors

Concret/Site Work: Marc C. Wolter   Electrical:  Eldridge Electric & Son Inc.   Doors: Martin Construciton
Demo/Asbestos Removal: Advance Installations Inc of CA   HVAC: Bishop Heating & Air Condition Inc.
Fire Alarm: Simiplex Grinnell LP   Cabinetry: Laboratory by Design, Inc.,
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