Bren Hall Lab Ventilation, Bren Hall - Bldg 521
FM100105S/118-79

Estimated Construction Cost: $127,600.00
Bid Opening Date: Thursday, September 16, 2010 @ 2:30PM
PM: Croft Yjader

BASE BID		COMPENSABLE DELAY			ALTERNATES	TOTAL PROJECT COST	
General Contractor	Base Bid	Compensable Delay	Days	Total Compensable	Alternate #1	Base Bid & Compensable Delays	Total with Alternate
Alpha Plumbing & Mechanical	No Bid Submitted						
4112 Glenview Dr.			10				
Santa Maria, CA 93455							
T: 805/614-2888 FAX: 805/614-8005							
Subcontractors							
Dahl Air Conditioning Inc.	No Bid Submitted						
30 S. La Patera Ln., #9			10				
Goleta, CA 93117							
T: 805/964-2002 FAX: 805/683-7654							
Subcontractors							
Johnson Controls	No Bid Submitted						
5770 Warland Drive			10				
Cypress, CA 90630							
T: 562/594-3278 FAX: 562/799-3621							
Subcontractors							
Newton Construction & Management Inc.	$307,000.00				$50,000.00	$309,000.00	**$359,000.00**
P.O. Box 3260		$200.00	10	$2,000.00			
San Luis Obispo, CA 93403							
T: 805/544-5583 FAX: 805/544-5584							
Subcontractors							
Controls/Installation: 3C Engineering Inc., DBA 3C Controls							