

BASE BID		COMPENSABLE DELAY			ALTERNATES		TOTAL PROJECT COST		
General Contractor	Base Bid	Compensable Delay	Days	Total Compensable	Alternate #1	Alternate #2	Base Bid & Compensable Delays	Total Alternates	Total with all Alternates
Berry General Eng. Contractors E-15									
PO Box 1457	\$214,431.00	\$75.00	30	\$2,250.00	\$37,829.00	\$6,619.00	\$216,681.00	\$44,448.00	\$261,129.00
Ventura, CA 93002									
T: 805/643-7567 FAX: 805/643-7482									
Subcontractors									
Bob's Backhoe I-2									
6051 Stow Canyon Road	\$158,000.00	\$3,800.00	30	\$114,000.00	\$17,770.00	\$3,000.00	\$272,000.00	\$20,770.00	\$292,770.00
Goleta, CA 93117									
T: 805/967-5849 FAX: 805/683-1989									
Subcontractors									
D.G. - Challenge Asphalt									
Brough Construction A-9									
634 Printz Rd.	\$192,245.00	\$500.00	30	\$15,000.00	\$24,630.00	\$2,190.00	\$207,245.00	\$26,820.00	\$234,065.00
Arroyo Grande, CA 93420									
T: 805/489-7779 FAX: 805/473-2479									
Subcontractors									
Cal Fran Engineering, Inc. C-9									
990 Enchanted Way Suite 106	\$159,000.00	\$30.00	30	\$900.00	\$19,000.00	\$3,100.00	\$159,900.00	\$22,100.00	\$182,000.00
Simi Valley, CA 93065									
T: 805/579-9173 FAX: 805/579-8211									
Subcontractors									
Survey- Rincon Survey									

BASE BID		COMPENSABLE DELAY			ALTERNATES		TOTAL PROJECT COST		
General Contractor	Base Bid	Compensable Delay	Days	Total Compensable	Alternate #1	Alternate #2	Base Bid & Compensable Delays	Total Alternates	Total with all Alternates
D-Kal Engineering, Inc. F-5									
PO Box 1919	\$163,568.00	\$100.00	30	\$3,000.00	\$17,250.00	\$4,375.00	\$166,568.00	\$21,625.00	\$188,193.00
San Luis Obispo, CA 93406									
T: 805/543-7758 FAX: 805/543-7759									
Subcontractors									
Granite Construction H-7									
585 W. Beach St. 5335 Debbie Lane	\$180,549.00	\$1.00	30	\$30.00	\$23,500.00	\$2,750.00	\$180,579.00	\$26,250.00	\$206,829.00
Watsonville, CA 95076 SB, CA 93111									
T: 831/724-1011 FAX: 831/768-4021									
T: 805/964-9951 FAX: 805/967-1431									
Subcontractors									
Hanely General Engineering Corp. B-19									
			30	\$0.00			\$0.00	\$0.00	\$0.00
	NO BID RECEIVED								
T: FAX:									
Subcontractors									
IWL, Inc. - V-8									
PO Box 4669	\$187,000.00	\$0.00	30	\$0.00	\$12,500.00	\$4,000.00	\$187,000.00	\$16,500.00	\$203,500.00
Santa Barbara, CA 93140-4669									
T: 805/966-2907 FAX: 805/957-1947									
Subcontractos									

BASE BID		COMPENSABLE DELAY			ALTERNATES		TOTAL PROJECT COST		
General Contractor	Base Bid	Compensable Delay	Days	Total Compensable	Alternate #1	Alternate #2	Base Bid & Compensable Delays	Total Alternates	Total with all Alternates
Lash Construction O-13									
721 Carpinteria Street PO box 4640 Santa Barbara, CA 93103 SB, CA 93140 T: 805/963-3553 FAX: 805/965-8189 Subcontractors	\$156,583.00	\$1.00	30	\$30.00	\$25,264.00	\$2,124.00	\$156,613.00	\$27,388.00	\$184,001.00
Survey - Rincon Survey									
PJP Restoration K-4									
	NO BID RECEIVED		30	\$0.00			\$0.00	\$0.00	\$0.00
T: FAX: Subcontractors									
Quality Paving G-4									
	NO BID RECEIVED		30	\$0.00			\$0.00	\$0.00	\$0.00
T: FAX: Subcontractors									

BASE BID		COMPENSABLE DELAY			ALTERNATES		TOTAL PROJECT COST		
General Contractor	Base Bid	Compensable Delay	Days	Total Compensable	Alternate #1	Alternate #2	Base Bid & Compensable Delays	Total Alternates	Total with all Alternates
Rockwood B-15									
781 Calle Bendita Arroyo Grande, CA 93420 T: 805/343-7738 FAX: 805/343-7736 Subcontractors	\$186,800.00	\$100.00	30	\$3,000.00	\$30,400.00	\$2,200.00	\$189,800.00	\$32,600.00	\$222,400.00
Sansone Company R-3									
	NO BID RECEIVED		30	\$0.00			\$0.00	\$0.00	\$0.00
T: FAX: Subcontractors									
Schock Contracting Corp I-7									
	NO BID RECEIVED		30	\$0.00			\$0.00	\$0.00	\$0.00
T: FAX: Subcontractors									
Shaw Contracting, Inc. T-6									
PO Box 171 Carpinteria, CA 93014 T: 805/649-2107 FAX: 805/649-9838 Subcontractors	\$174,483.00	\$0.00	30	\$0.00	\$25,000.00	\$3,950.00	\$174,483.00	\$28,950.00	\$203,433.00