

| BASE BID   |   | COMPENSABLE DELAY |      |                   | TAL PROJECT COST              |              |
|--|---|-------------------|------|-------------------|-------------------------------|--------------|
| General Contractor   | Base Bid  | Compensable Delay | Days | Total Compensable | Base Bid & Compensable Delays | Total        |
| B H Kruper Renovation<br>7008 Reseda Blvd.<br>Reseda, CA 91335<br>T: 818-343-0016 FAX: 818-343-0065<br>Subcontractors  | NO BID SUBMITTED  |                   | 5    | \$0.00            | \$0.00                        | \$0.00       |
| Brannon Inc. DBA Smith Electric Service<br>1340 W. Betteravia Road<br>Santa Maria, CA 93455<br>T: 805/621-5000 FAX: 805/621-5050<br>Subcontractors           | \$142,000.00  | \$0.00            | 5    | \$0.00            | \$142,000.00                  | \$142,000.00 |
| <b>Demo- Channel Coast Corp.</b><br><b>Aluminum &amp; Glass- Santa Barbara Glass</b><br><b>Flooring- Floor Connection</b><br><b>Painting- Guy Smithson</b>   | <b>Acoustical Ceiling- Pacific Acoustic</b><br><b>Air Balance- Superior Test &amp; Balance</b><br><b>Fire Alarm- Integrated Fire &amp; Safety</b> |                   |      |                   |                               |              |
| Channel Coast Corporation<br>123 Santa Barbara St.<br>Santa Barbara, CA 93101<br>T: 805-899-1227 FAX: 805-899-8690<br>Subcontractors                         | \$182,194.00  | \$0.00            | 5    | \$0.00            | \$182,194.00                  | \$182,194.00 |
| <b>Electrical- R.A. Electric</b><br><b>Flooring- The Floor Connection</b><br><b>Fire Alarm/Data- R. A Electric</b><br><b>Window- Santa Barbara Glass Co.</b> | <b>HVAC- J.R. Barto</b><br><b>Acoustic Ceiling- Prime</b><br><b>Framing &amp; Drywall- R.T. Drywall</b>   |                   |      |                   |                               |              |
| EJS Construction<br>4998 Foothill Road<br>Carpinteria, CA<br>T: 805/684-6381 FAX: 805/684-6446<br>Subcontractors   | NO BID SUBMITTED  |                   | 5    | \$0.00            | \$0.00                        | \$0.00       |

| BASE BID  |                                      | COMPENSABLE DELAY |      |                   | TAL PROJECT COST              |              |
|---|--------------------------------------|-------------------|------|-------------------|-------------------------------|--------------|
| General Contractor  | Base Bid                             | Compensable Delay | Days | Total Compensable | Base Bid & Compensable Delays | Total        |
| Newton Construction   |                                      |                   |      |                   |                               |              |
| 259 Higuera Street<br>San Luis Obispo, CA 93401<br>T: 805/544-5583 FAX: 805/544-5584  | PO Box \$154,800.00<br>SLO, CA 93403 | \$100.00          | 5    | \$500.00          | \$155,300.00                  | \$155,300.00 |
| Subcontractors  | <b>Electrical-</b> PacWest General   |                   |      |                   |                               |              |
| <b>Storefront-</b> Santa Barbara Glass Co.  | <b>HVAC-</b> Alpha Plumbing          |                   |      |                   |                               |              |
| <b>Acoustical Tile-</b> Santa Maria Acoustical  |                                      |                   |      |                   |                               |              |
| <b>Painting-</b> Guy Smithson   |                                      |                   |      |                   |                               |              |
| <b>Flooring-</b> Floor Connection   |                                      |                   |      |                   |                               |              |
| Quincon Inc.  |                                      |                   |      |                   |                               |              |
| 1140 Encinita Ct.<br>Grover Beach, CA 93433<br>T: 805/305-1150 FAX: 805/481-2440      | NO BID SUBMITTED                     |                   | 5    | \$0.00            | \$0.00                        | \$0.00       |
| Subcontractors  |                                      |                   |      |                   |                               |              |
| S.J. Amoroso Construction Co., Inc.   |                                      |                   |      |                   |                               |              |
| 275 E. Baker St. Suite B<br>Costa Mesa, CA 92626<br>T: 714-433-2326 FAX: 714-433-2329 | NO BID SUBMITTED                     |                   | 5    | \$0.00            | \$0.00                        | \$0.00       |
| Subcontractors  |                                      |                   |      |                   |                               |              |
| Vernon & Associates Construction, Inc.  |                                      |                   |      |                   |                               |              |
| 581 Las Alturas<br>Santa Barbara, CA 93103<br>T: 805/284-9428 FAX: 805/233-6644       | \$157,100.00                         | \$0.00            | 5    | \$0.00            | \$157,100.00                  | \$157,100.00 |
| Subcontractors  | <b>Electrical-</b> R.A. Electric     |                   |      |                   |                               |              |
| <b>Windows-</b> SB Glass  |                                      |                   |      |                   |                               |              |
| <b>T-bar/Drywall Metal Framing-</b> Master Drywall                                    |                                      |                   |      |                   |                               |              |
| <b>Mechanical-</b> Dahl   |                                      |                   |      |                   |                               |              |
| <b>Flooring-</b> Floor Connection   |                                      |                   |      |                   |                               |              |