

Bid Summary - Final

University Representative: James Gonzales

CM/General Contractor	BASE BID	COMPENSABLE DELAY			TOTAL
	Option Sum - Phase 2	Daily Rate of Compensation for Compensable Delay	Days	Total Compensable	Total Compensable plus Option Sum - Phase 2
Diani Building Corporation	\$945,700.00	\$300.00	20	\$6,000.00	\$951,700.00
351 N. Blosser Road					
Santa Maria, CA 93458					
T: (805) 925-9533 FAX:					
Subcontractors: n/a					
Kitchell Contractors, Inc.	\$1,028,150.00	\$3,874.00	20	\$77,480.00	\$1,105,630.00
853 Camino Del Mar, Ste. 200					
Del Mar, CA 92014					
T: (858) 947-5144 FAX:					
Subcontractors: n/a					
Soltek Pacific Construction Company*	\$868,000.00	\$500.00	20	\$10,000.00	\$878,000.00
2424 Congress Street					
San Diego, CA 92110					
T: (619) 296-6247 FAX:					
Subcontractors: n/a					

***Apparent Lowest Responsible Bidder**