

BASE BID		COMPENSABLE DELAY			TOTAL PROJECT COST
General Contractor	Base Bid	Compensable Delay	Days	Total Compensable	Total with Compensable Delays
<b>D-KAL Engineering, Inc.</b>					
P.O. Box 1919	\$279,890.00	\$0.00	5	\$0.00	<b>\$279,890.00</b>
San Luis Obispo, CA 93406					
Ph: (805)543-7758					
Fax: (805)543-7759					
Subcontractors: Fencing - Alcorn Fencing					
<b>Heathcote Geotechnical</b>					
1884 Eastman Ave #105	\$247,793.00	\$300.00	5	\$1,500.00	<b>\$249,293.00</b>
Ventura, CA 93003					
Ph: (805)644-9978					
Fax: (805)644-9906					
Subcontractors:					
Fencing - Magnum Fence					
Archaeological Monitoring - Dudek	Sawcutting - Benchmark				
<b>Shaw Contracting, Inc.</b>					
P.O. Box 171	\$325,354.00	\$100.00	5	\$500.00	<b>\$325,854.00</b>
Carpinteria, CA 93014					
Ph: (805)649-2107					
Fax: (805)642-9838					
Subcontractors:					
Fencing - Fence Factory					
<b>Tierra Contracting Inc.</b>					
5484 Overpass Road	\$231,000.00	\$1.00	5	\$5.00	<b>\$231,005.00</b>
Santa Barbara, CA 93111					
Ph: (805)964-8747					<b>*APPARENT LOWEST RESPONSIBLE BIDDER*</b>
Fax: (805)964-4438					
Subcontractors: Fencing - Fence Factory	Survey - Benner & Carpenter				
Archaeological Monitoring - Dudek					
<b>Tomar Construction</b>					
120 S. Calavo St., Suite B	\$395,000.00	\$200.00	5	\$1,000.00	<b>\$396,000.00</b>
Santa Paula, CA 93060					
Ph: (805)525-6500					
Fax: (805)525-6565					
Subcontractors: Fencing - Fence Factory	Archaeological Monitoring - Dudek				