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Addendum No. One

December 4, 2008
Enclosed is ADDENDUM NO. One to the Construction Documents on the above-captioned project.
Bid date is Thursday, December 18, 2008 at 2:30PM to be held at:

CONTRACTING SERVICES
Facilities Management, Bldg. 439,
Door #E, Reception Counter
University of California, Santa Barbara
Santa Barbara, CA 93106-1030.

Late arrivals shall be disqualified. Please allow time for unforeseen traffic delays, securing a parking permit
and potential parking problems.

Anna Galanis
Director, Contracting Services
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ADDENDUM NUMBER ONE
to the

Construction Documents
December 4, 2008

GENERAL

The following changes, additions or deletions shall be made to the following document(s) as
Indicated; all other conditions shall remain the same.

L CERTIFICATION PAGE

Item No.

1. Replace Certification in it’s entirety with attached “Revised Certification,
Revised per Addendum One”.

o ADVERTISEMENT

Item No.

1. Replace Advertisement for Bids in it’s entirety with attached “Advertisement
for Bids, *** Modified per Addendum Number 1*** Revised per Addendum
One”.
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i1 SUPPLEMENTARY INSTRUCTIONS TO BIDDERS

Item No.
1. Replace Supplementary Instructions to Bidders in it’s entirety with attached
“Revised Supplementary Instructions to Bidders, Revised per Addendum
One”.
v BID FORM
Item No.
1. Replace Bid Form in it’s entirety with attached “Revised Bid Form, Revised

per Addendum One”. Any bids not submitted on the “Revised Bid Form,
Revised per Addendum One”, will be rejected.

v SUPPLEMENTARY CONDITIONS

Item No.

1. Replace Supplementary Conditions in it’s entirety with attached “Revised
Supplementary Conditions, Revised per Addendum One”.

VI SPECIFICATIONS

Item No.

1. Table of Contents Replace Table of Contents in it’s entirety with attached
“Revised Table of Contests, Revised per Addendum One”.
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Item No.
2. Section 01012, Information & Procedures Instructions (RFI): Replace in it’s

entirety with attached “Revised Section 01012, Information & Procedures
Instructions (RFT), Revised per Addendum One”.

Item No.
3. Section 01310, Contract Schedules Replace in it’s entirety with attached
“Revised Section 01310, Contract Schedules, Revised per Addendum One”.
Item No.
4. Section 01565, Hazardous Material Procedures:; Replace in it’s entirety with
attached “Revised Section 01565, Hazardous Material Procedures, Revised
per Addendum One”.

END OF ADDENDUM NO. ONE
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REVISED CERTIFICATION
Revised per Addendum One

NAME OF PROJECT: ESSB Communications Inside Wiring, Bldgs 275, 276, & 277

BIDDING DOCUMENTS PREPARED BY:

UCSB Communication Services
Public Safety Bldg. 574
Santa Barbara, CA 93106-1020
805/893-4030
805/893-7373

Revised Certification
Revised per Addendum One
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ADVERTISEMENT FOR BIDS

***MODIFIED PER ADDENDUM NUMBER [ *#*
Subject to conditions prescribed by the University of California, Santa Barbara, sealed bids for a Lump
Sum Contract are invited for the following Work:

Project Name: _ ESSB Communications Inside Wiring, Bldgs 275, 276 & 277
University Project No. FM0902035/981240

Facilities Management Building 439
University of California, Santa Barbara
Santa Barbara, California 93106

DESCRIPTION OF WORK:

Provide, install, test and document all internal communications cabling for the Educations and Social
Sciences Building project. Work includes build-out of 18 communications main and subterminals,
placement of four (4) riser cable systems, and placement of approximately 1,550 workstation wiring
packages using Category 5e cabling, multi-mode fiber, .500P3 coax and fiber innerduct.

Estimated Construction Cost: $525,000.00

Bidding Documents will be available to Bidders on Wednesday, December 3, 2008 at 1:30 PM. and will
be issued at:

Tri-Co Blue Print & Supply
513 Laguna Street
Santa Barbara, California 93101
Ph: (805) 966-1701 Fax: (805) 966-9484

FAX your request for Contract Documents to Stephanie at Tri-Co (805) 966-9484. Prospective bidders
will receive 1 set at no charge. Additional sets will require a non-refundable fee of the actual cost of
reproduction per set of Bidding Documents. Arrangements for payment and receipt of all sets should
be made directly to Tri-Co.

NOTE: It is the sole responsibility of prime contractors to register with Tri-Co Blue Print & Supply or
Contracting Services at Facilities Management, University of California, Santa Barbara to acknowledge
receipt of the Bidding Documents for the Project.

A mandatory Pre-Bid Conference and mandatory Pre-Bid Job Walk will be conducted on Thursday,
December 11, 2008 beginning promptly at 1:30 PM. (There is no grace period.) Participants shall
meet at

Facilities Management, Building 594 — Learning Center
University of California, Santa Barbara
Santa Barbara, California

Only bidders who participate in both the Conference and the Job Walk in their entirety, will be allowed
to bid on the Project as prime contractors.

Please note: Bidders are advised that there may be traffic congestion and parking may be "
difficult. Bidders should allow ample time to drive to the above location in heavy traffic, find a
parking space, walk to the building, and arrive in the designated Meeting Room prior to the
required time. Any prospective Bidder arriving after the above designated starting time shall
be disqualified from submitting a bid for this project.

For further information, contact University's Representative Karl Burrelsman at 805/893-7986.

May 1, 2004 Revised Advertisement for Bids
Rev. 01 - 2005_07-06 Revised Per Addendum One
LF-AFB
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Bid Deadline: Sealed bids must be received on or before 2:30 P.M. on Thursday. December 18, 2008.

Sealed Bids will be received only at: Contracting Services
~Facilities Management, Building #439
Door #E, Reception Counter
University of California, Santa Barbara
Santa Barbara, California 93106-1030

Bid Security in the amount of 10% of the Lump Sum Base Bid shall accompany each Bid. The Surety
issuing the Bid Bond shall be, on the Bid Deadline, an admitted surety insurer (as defined in California
Code of Civil Procedure Section 995.120).

The successful Bidder and its Subcontractors will be required ito follow the nondiscrimination
requirements set forth in the Bidding Documents and to pay prevailing wage rates at the location of the
Work. A copy of the general prevailing per diem wage rates will be on file at University’s principal
Facilities office and will be made available to any interested party upon request. For this project, the
University has initiated and shall enforce a labor compliance program (“LCP”) in conformance with
Labor Code sections 1771.5(b) and 1771.7. A pre-construction conference will be held with the
successful Bidder and its Subcontractors to discuss federal and state labor law requirements to this
project.

The successful Bidder will be required to have the following California current and active contractor's
license at the time of submission of the Bid:

Low Voltage Systems _C-7
License License Code
OR
Electrical Contractor C-10
License License Code

THE REGENTS OF THE UNIVERSITY OF CALIFORNIA

12/3/2008
12/10/2008 — Addendum Ad

Please visit our website at hitp://facilities.ucsb.edu

May 1, 2004 v Revised Advertisement for Bids
Rev. 01 - 2005_07-06 Revised Per Addendum One
LF-AFB
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UNIVERSITY OF CALIFORNIA, SANTA BARBARA Project No. FM0902035/981240

REVISED SUPPLEMENTARY INSTRUCTIONS TO BIDDERS

Contract Time: Ninety (90) calendar days.

2. Requests for clarification or interpretation of the Bidding Documents shall be addressed only
to:
Karl Burrelsman
Facilities Management, Bldg 479
University of California, Santa Barbara
Santa Barbara, CA 93106-1030
Ph: 805/893-7986 Fax: 805/893-2848

3.The Pre-Bid Conference will be conducted on Thursday, December 11, 2008 starting at
1:30 PM, at:

Facilities Management
Facilities Management Learning Center, Building 594
University of California, Santa Barbara
Santa Barbara, California 93106-1030

Attendance at the Pre-Bid Conference is mandatory.

Please note that any prospective Bidder arriving after the above-designated starting time
shall be disqualified from submitting a bid for this project.

4. Bids will be received on or before the Bid Deadline: 2:30 P.M., Thursday, December 18,
2008, and only at:

Contracting Services
Facilities Management, Building 439
Door E, Reception Counter
University of California, Santa Barbara
Santa Barbara, California 93106-1030

5.  Bids will be opened at:

Facilities Management
Building 439
University of California, Santa Barbara
Santa Barbara, California 93106-1030

6.  Contractor will be assessed as liquidated damages the sum of Two hundred Dollars
(200.00) for each day the Work remains incomplete beyond the expiration of the Contract
Time.

After Substantial Completion, the rate for liquidated damages shall be reduced to the sum of
Fifty dollars (350) per day.

See Article 5 of the Agreement for detailed requirements.

July 1, 2006 -1- Revised Supplementary Instructions to Bidders
Rev. 3 Revised per Addendum One

LF:SUPP-ITB
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UNIVERSITY OF CALIFORNIA, SANTA BARBARA Project No. FM0902035/281240

7. INSTRUCTIONS TO BIDDERS (ARTICLE 3 - "BIDDING DOCUMENTS":

Amend paragraph 3.4.1 to read as follows:

"Each Bidder shall list in the Bid Form all first-tier Subcontractors that will perform
work, labor or render such services as defined in Article 9 of the Bid Form. The Bid
Form contains spaces for the following information when listing Subcontractors: (1)
portion of the Work; (2) name of Subcontractor; (3) city of Subcontractor's business
location; and (4) License No. of Subcontractor. Failure to list, on the Bid Form, any
one of the first three (3) items set forth above will result in the University treating the
Bid as if no Subcontractor was listed for the Work Activity and Bidder will thereby
represent to University that Bidder agrees that it is fully qualified to perform that portion
of the Work and shall perform that Work."

8. NOTUSED

9. INSTRUCTIONS TO BIDDERS (ARTICLE 6- "CONSIDERATION OF BIDS"):
A.  Amend paragraph 6.3.5 to read as follows:

"1 Two originals of the Agreement signed by Bidder."
".2 Two originals of the Payment Bond."
"3 Two originals of the Performance Bond."

B. Amend paragraph 6.3.7 to read as follows:

" 8.3.7 If Bidder submits two originals of the signed Agreement and all other items
required to be submitted to University within 10 days after receipt of notice of selection as
the apparent lowest responsible Bidder, and if all such items comply with the requirements
of the Bidding Documents and are acceptable to University, University will award the
Contract to Bidder by signing the Agreement and returning a signed copy of the Agreement
to Bidder."

10. PARKING OF CONTRACTOR'S AND EMPLOYEE'S VEHICLES:

The applicable parking fees shall be paid by the Contractor for each space. Parking permits
shall be obtained from the Parking Services Office. The Contractor shall fence or barricade
assigned areas to designate the area to be used for construction personnel parking (wheref/if
applicable). The Contractor may park material delivery vehicles at or near the buildings as
required to handle removed or new materials. Vehicles shall not be parked where they will
block or interfere with normal pedestrian or vehicular traffic. Parking fees are subject to
change. '

Personal vehicles of Contractor's employees shall not be parked in established parking lots
or space without payment of established parking fees. Vehicles without proper parking
passes or Contractor's temporary passes will be issued tickets by University parking service.
Park in assigned areas only.

July 1, 2006 -2- Revised Supplementary Instructions to Bidders
Rev. 3 Revised per Addendum One
LF:SUPP-ITB
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UNIVERSITY OF CALIFORNIA, SANTA BARBARA Project No. FM0902035/981240

REVISED BID FORM

FOR: ESSB Communications Inside Wiring, Bldgs 275, 276, & 277

UNIVERSITY OF CALIFORNIA
SANTA BARBARA
SANTA BARBARA, CALIFORNIA

BID TO:
Facilities Management, Building 439
. Door E, Reception Counter
University of California, Santa Barbara
Santa Barbara, CA 93106
(805)893-3298

BID FROM:

(Name of Bidder)

(Address)

(City (State) (Zip)

(Telephone Number)

(Fax Number)

(Email Address)

DATE BID SUBMITTED

(Date)

Note: All portions of this Bid Form must be completed and the Bid Form must be signed
before the Bid is submitted. Failure to do so may resulit in the BID being rejected as
non-responsive.

May 10, 2004 -1- Revised Bid Form
Revision 2 2005_07-06 Revised Per Addendum One
LF:BF
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UNIVERSITY OF CALIFORNIA, SANTA BARBARA Project No. FM0902035/981240

1.0 BIDDER'S REPRESENTATIONS

Bidder, represents that a) Bidder and all Subcontractors, regardless of tier, has the

appropriate current and active Contractor's licenses required by the State of California and the
Bidding Documents; b) it has carefully read and examined the Bidding Documents for the
proposed Work on this Project; c) it has examined the site of the proposed Work and all
Information Available to Bidders; d) it has become familiar with all the conditions related to the
proposed Work, including the availability of labor, materials, and equipment. Bidder hereby offers
to furnish all labor, materials, equipment, tools, transportation, and services necessary to
complete the proposed Work on this Project in accordance with the Contract Documents for the
sums quoted. Bidder further agrees that it will not withdraw its Bid within 60 days after the Bid
Deadline, and that, if it is selected as the apparent lowest responsive and responsible Bidder, that
it will, within 10 days after receipt of notice of selection, sign and deliver to University the
Agreement in triplicate and furnish to University all items required by the Bidding Documents. If
awarded the Contract, Bidder agrees to complete the proposed Work within Ninety (90) calendar

days after the date of commencement specified in the Notice to Proceed.

2.0 ADDENDA

Bidder acknowledges that it is Bidder's responsibility to ascertain whether any Addenda
have been issued and if so, to obtain copies of such Addenda from University's facility at the
appropriate address stated on Page 1 of this Bid Form. Bidder therefore agrees to be bound by
all Addenda that has been issued for this Bid.

3.0 NOT USED

40 LUMP SUM BASE BID

50 SELECTION OF APPARENT LOW BIDDER

Refer to the Instructions to Bidders for selection of apparent low bidder.

6.0 UNIT PRICES NOT USED

May 10, 2004 -2- Revised Bid Form
Revision 2 2005_07-06 Revised Per Addendum One
LF:BF .
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UNIVERSITY OF CALIFORNIA, SANTA BARBARA Project No. FM0902035/981240

7.0 DAILY RATE OF COMPENSATION FOR COMPENSABLE DELAYS (Used As Basis
For Award)

Bidder shall determine and provide below the daily rate of compensation for any

Compensable Delay caused by University at any time during the performance of the Work:

DAILY RATE: $ , . 'x20
(Amount in Figures) (Multiplier)

University will perform the extension of the daily rate times the multiplier.

The daily rate shown above will be the total amount of Contractor entitlement for each day of
Compensable Delay caused by University at any time during the performance of the Work and
shall constitute payment in full for all delay costs, direct or indirect (including, without limitation,
compensation for all extended home office overhead and extended general conditions), of the
Contractor and all subcontractors, suppliers, persons, and entities under or claiming through
Contractor on the Project. The number of days of Compensable Delay shown as a "multiplier"
above is not intended as an estimate of the number of days of Compensable Delay anticipated
by the University. The University will pay the daily rate of compensation only for the actual
number of days of Compensable Delay, as defined in the General Conditions; the actual
number of days of Compensable Delay may be greater or lesser than the "multiplier" shown

above.

8.0 ALTERNATES NOT USED

May 10, 2004 -3- Revised-Bid Form
Revision 2 2005_07-06 . Revised Per Addendum One
LF:BF
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UNIVERSITY OF CALIFORNIA, SANTA BARBARA Project No. FM090203S/981240

9.0 LIST OF SUBCONTRACTORS

Bidder will use Subcontractors for the Work:

Yes

If yes, provide in the spaces below (a) the name and the location of the place of business
of each subcontractor who will perform work or labor or render service to the prime contractor in
or about the construction of the work or improvement, or a subcontractor licensed by the state of
California who, under subcontract to the prime contractor, specifically fabricates and installs a
portion of the work or improvement according to detailed drawings contained in the plans and
specifications, in an ambunt in excess of 1/2 of 1 percent of the prime contractor'vs total bid, (b) the
portion of the work which will be done by each subcontractor. The prime contractor shall list only

one subcontractor for each such portion as is defined by the prime contractor in its bid.

SUBCONTRACTOR

Portion of the . Location
Work Name License No. (City)

(Note: Add additional pages if required.)

May 10, 2004 -4- Revised Bid Form
Revision 2 2005_07-06 ‘ Revised Per Addendum One
LF:BF
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UNIVERSITY OF CALIFORNIA, SANTA BARBARA Project No. FM0902035/981240

10.0 NOT USED

11.0 BIDDER INFORMATION

TYPE OF ORGANIZATION:

(Corporation, Partnership, Individual, Joint Venture, etc.)

IF A CORPORATION, THE CORPORATION IS ORGANIZED UNDER THE LAWS OF THE
STATE OF

NAME OF PRESIDENT OF THE CORPORATION:

(Insert Name)

NAME OF SECRETARY OF THE CORPORATION:

(Insert Name)

IF A PARTNERSHIP, NAMES OF ALL GENERAL PARTNERS:

(Insert Names)

CALIFORNIA CONTRACTORS LICENSE(S):

(Classification) (License Number) (Expiration Date)

(For Joint Venture, list Joint Venture's license and licenses for all Joint Venture partners.)

EMPLOYER IDENTIFICATION NUMBER (EIN):

120 REQUIRED COMPLETED ATTACHMENTS

The following documents are submitted with and made a condition of this Bid:

1. Bid Security in the form of

(Bid Bond or Certified Check)

May 10, 2004 -5- Revised Bid Form
Revision 2 2005_07-06 Revised Per Addendum One
LF:BF



ESSB Communications Inside Wiring, Bldgs 275, 276, & 277
UNIVERSITY OF CALIFORNIA, SANTA BARBARA Project No. FM0902035/981240

13.0 DECLARATION

I, , hereby declare that | am
(Printed Name)

the of
(Title) (Name of Bidder)

submitting this Bid Form; that | am duly authorized to execute this Bid Form on behalf of Bidder;
and that all information set forth in this Bid Form and all attachments hereto are, to the best of my
knowledge, true, accurate, and complete as of its submission date.

| declare, under penalty of perjury, that the foregoing is true and correct and that this declaration
was

executed at:

(Name of City if within a City, otherwise Name of County)

in the State of
on
(Date)
(Signature)
May 10, 2004 -6- Revised Bid Form
Revision 2 2005_07-06 Revised Per Addendum One
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Project No. FM0902035/981240

REVISED SUPPLEMENTARY CONDITIONS

1. 2.1 "INFORMATION AND SERVICES PROVIDED BY UNIVERSITY." revise
paragraph 2.1.3 to read as follows:

"Contractor will be furnished, free of charge, 3 copies of the Contract
Documents for execution of the Work."

2. 3.8 “SUPERINTENDENT", revise paragraph 3.8.4 to read as follows:

The Superintendent may perform the Work of any trade, pick-up materials, or
perform any Work not directly related to the supervision and coordination of the
Work at the Project site when Work is in progress.

3. 7.3 ‘CHANGE ORDER PROCEDURES’ revise 2™ sentence of paragraph
7.3.2.7 to read as follows:

‘Such rental charges shall be at rates, as approved by University
Representative, not exceeding competitive rates obtainable from unrelated
third parties in the area in which the Work is performed.”

4. 7.3 “CHANGE ORDER PROCEDURES" revise paragraph 7.3.9.2.1 to read as
follows:

"1 An error or omission in the Contract Documents which does not resuit in
any Extra Work for which Contractor is compensated pursuant to
Subparagraph 7.3.5; or. . "

5. 7.3 ‘CHANGE ORDER PROCEDURES" revise paragraph 7.3.9.2.2 to read as
follows:

"2 University's decision to change the scope of the Work, where such decision
is not the result of any default or misconduct of Contractor, and where the
change in the scope of the Work does not result in any Extra Work for
which Contractor is compensated pursuant to Subparagraph 7.3.5; or. . . "

6. 8.3 "DELAY" add paragraph 8.3.2 to read as follows:

"8.3.2 Unscheduled Power Qutages:

a. The University may be subject to power outages during the
performance of the contract. The Contractor should plan its
schedule accordingly and take such other steps as it deems
necessary to provide temporary power should outages occur.
Any plan to provide temporary power shall be coordinated with
and approved, in advance, by the University's Representative.

b. The Contractor agrees to bear the risk of any delays to the
completion of the Work, or increase costs, attributable to such
power outages."

July 1, 2006 10f5 Revised Supplementary Conditions
Revision 7 Revised per Addendum One
LF:SUP-COND
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7. NOT USED

8. NOT USED

9. 8.5 "COMPENSATION FOR DELAY" add paragraph 8.5.3 to read as follows:

"8.5.3 Contractor shall not be entitled to receive any compensation for
delay for Contract Time extensions resulting from Extra Work.
Where Contract Time extensions result from or are granted in
change orders which authorize Extra Work, payment by University
to Contractor in consideration of any such Extra Work, payment by
University to Contractor in consideration of any such Extra Work,
pursuant to Subparagraph 7.3.5, shall constitute compensation in
full for delay, interruption or disruption resulting from or arising out

of any such Extra Work."

10. 8.5 "COMPENSATION FOR DELAY" add paragraph 8.5.4 to read as follows:

"8.5.4 Compensation Delay damages, if any, will be paid to Contractor by

University as part of the final payment.”

1. MODIFICATION OF GENERAL CONDITIONS, ARTICLE 11 — INSURANCE AND

BONDS

Contractor shall furnish and maintain insurance in the amounts below.

The insurance required by 11.1.2.1 and 11.1.2.2 shall
be (i) issued by companies with a Best rating of A- or
better, and a financial classification of VIII or better (or
an equivalent rating by Standard & Poor or Moody's) or
(i) guaranteed, under terms consented to by the
University (such consent to not be unreasonably
withheld), by companies with a Best rating of A- or
better, and a financial classification of VIII or better (or
an equivalent rating by Standard & Poor or Moody's).
Such insurance shail be written for not less than the
following:

11.1.2.1  Commercial Form General Liability
Insurance-Limits of Liability

Each Occurrence-Combined Single Limit for
Bodily Injury and Property

Products-Completed Operations Aggregate
Personal and Advertising Injury
General Aggregate

11.1.2.2 Business Automobile Liability Insurance-
Limits of Liability

Each Accident-Combined Single Limit for
Bodily Injury and Property Damage

Minimum Requirement

$1.000,000.00

$1.000,000.00
$1,000.000.00
$2,000,000.00

$1.000,000.00

July 1, 2006 . 20af5
Revision 7
LF:SUP-COND
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Insurance required by Paragraph 11.1.2.3 shall be issued by companies (i) that have
a Best rating of B+ or better, and a financial classification of VIl or better (or an
equivalent rating by Standard & Poor or Moody's); or (ii) that are acceptable to the
University. Such insurance shall be written for not less than the following:

11.1.2.3 WORKER'S COMPENSATION AND EMPLOYER'S LIABILITY ~

(as required by Federal and State of California law).

12. MODIFICATIONS OF GENERAL CONDITIONS, ARTICLE 14 — STATUTORY

REQUIREMENTS

14.3

14.3

14.4

"PREVAILING WAGE RATES," revise paragraph 14.3.2 to read as follows:

“14.3.2 Contractor shall comply and shall ensure that all subcontractors comply with

Section 1770, and the applicable sections that follow, including Sections
1771 and 1775 of the State of California Labor Code. Additionally,
Contractor shall comply and shall ensure that all Subcontractors comply with
Labor Code Sections 1811 and 1815.”

"PREVAILING WAGE RATES," add paragraph 14.3.4 to read as follows:

“14.3.4 In accordance with Labor Code Sections (1771.5(b) and 1771.7, the

University has initiated and shall enforce a labor compliance program
(“LCP") for this project as generally described in Labor Code Section
1771.5(b). Any questions regarding the payment of prevailing wages, or
enforcement thereof, should be directed to the University Representative.”

"PAYROLL RECORDS," revise paragraph 14.4.2 to read as follows:

“14.4.2 Contractor and all Subcontractors shall keep an accurate payroll record,

showing the name, address, social security number, job classification, straight
time and overtime hours worked each day and week, and the actual per diem
wages paid to each journeyworker, apprentice, worker, or other employee
employed in connection with the Work. All payroll records shall be verified as
true and correct by Contractor or Subcontractors keeping such records by a
written declaration that is made under penalty of perjury, stating (1) that the
information contained in the certified payroll and (2) the employer has complied
with the requirements of sections 1771, 1811, and 1815 for any work
performed by his or her employees on the public works project. The payroll
records shall be available for inspection at all reasonable hours at the principal
office of Contractor on the following basis:

.1 A certified copy of an employee’s payroll record shall be made available for
inspection or furnished to such employee or the employee’s authorized
representative on request.

.2 A certified copy of all payroll records shall be made available for inspection
upon request to University, the State of California Division of Labor
Standards Enforcement, and the Division of Apprenticeship Standards of
the State of California Division of Industrial Relations.

.3 A certified copy of all payroll records shall be made available upon request
by the public for inspection or copies thereof made; provided, however, that
the request by the public shall be made to either University, the Division of
Apprenticeship Standards, or the Division of Labor Standards Enforcement.

July 1, 2006
Revision 7
LF:SUP-COND
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The public shall not be given access to such records at the principal offices
of Contractor or Subcontractor. Any copy of the records made available for
inspection as copies and furnished upon request to the public or any public
agency by University shall be marked or obliterated in such a manner as to
prevent disclosure of an individual's name, address, and social security
number. The name and address of Contractor awarded the Contract or
performing the Contract shall not be marked or obliterated.”

14.4 "PAYROLL RECORDS," add paragraph 14.4.4 to read as follows:

14.4

14.4

14.5

“14.4.4

‘In addition to the requirements of subparagraphs 14.4.2 and 14.4.3,
Contractor shall, within 10 days following the end of the preceding month,
furnish a certified copy of each weekly payroll for the preceding month for
its workers and the workers of all subcontractors (Labor Code Section
1771.7(c)). Each certified copy shall contain a statement of compliance by
Contractor or Subcontractors keeping such records signed under penalty of
perjury stating (1) that the information contained in the certified payroli is
true and correct and (2) the employer has complied with the requirements
of sections 1771, 1811, and 1815 for any work performed by his or her
employees on the pubhc works project.

.1 Contractor and every Subcontractor required to submit certified
payrolls and labor compliance documentation shall use the FM
International Labor Compliance Program software “L.CPtracker™”
provided by the University. The software is a web-based system,
accessed by a web browser. Contractor and each Subcontractor
will be provided a Log On identification and password to access
the University’s reporting system. Use of the system may entail
additional data entry of weekly payroll information including, but
not limited to: employee identification, labor classification, total
hours worked and hours worked on this project, wage and benefit
rates paid, etc. The required software shall be used regardless of
the ability to interface with the contractor's or Subcontractor’s
payroll and accounting software or system. On-line training in the
use of the system is available via the Internet. The University may
elect to schedule training classes in the use of the LCPtracker™
and Contractor shall have all necessary personnel attend and
shall require attendance by all Subcontractors.”

"PAYROLL RECORDS," add paragraph 14.4.5 to read as follows:

“14.4.5 The University may withhold contract payments when payroll records are

delinquent or inadequate.”

"PAYROLL RECORDS," add paragraph 14.4.6 to read as follows:

“14.46 The University may withhold contract payments equal to the amount of

underpayment and applicable penalties when, after investigation, it is
established that underpayment has occurred.”

"APPRENTICES." Page revise paragraph 14.5.4 to read as follows:

“14.5.4 When Contractor or Subcontractors employ workers in any apprenticeship

craft or trade on the Work, Contractor or Subcontractor shall apply to the
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joint apprenticeship committee, which administers the apprenticeship
standards of the craft r trade in the area of the Project site, for a certificate
approving Contractor or Subcontractors under the apprenticeship standards
for the employment and training of apprentices in the area of the Project
site. The committee will issue a certificate fixing the number of apprentices
or the ratio of apprentices to journeyworkers who shall be employed in the
craft or trade on the Work. The ratio may not exceed that stipulated in the
apprenticeship standards under which the joint apprenticeship committee
operates; but in no case shall the ratio be less than 1 hour of apprentice
work for every 5 hours journeyman work, except as permitted by law.
Subject to the foregoing, Contractor or Subcontractors shall, upon the
issuance if the approval certificate in each such craft or trade, employ the
number of apprentices or the ratio of apprentices to journeyworkers fixed in
the certificate issued by the Division of Apprenticeship Standards.”
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REVISED SECTION 01012

INFORMATION & PROCEDURES INSTRUCTIONS (RFI)

PART 1. GENERAL

1.01 DESCRIPTION
A. This SECTION contains the procedures to be followed by Contractor upon discovery
of any apparent conflicts, omissions, or errors in the Contract Documents or upon
having any question concerning interpretation.
1.02 PROCEDURES
A. Notification by Contractor:

1. Submit all requests for clarification or additional information in writing to
University's Representative using the Request For Information (RFI) form
provided by University's Representative or a similar form approved by
University’'s Representative.

2. Number RFls sequentially. Follow RFI number with sequential alphabetical suffix
as necessary for each resubmission. For example, the first RF| would be “001”.
The second RFI would be “002”. The first resubmittal of RFI “002” would be
“002a”".

3. Limit each RFI to one subject.

4. Submit a RF! if one of the following conditions occur:

a) Contractor discovers an unforeseen condition or circumstance that is not
described in the Contract Documents.

b) Contractor discovers an apparent conflict or discrepancy between portions of
the Contract Documents that appears to be inconsistent or is not reasonably
inferred from the intent of the Contract Documents.

c) Contractor discovers what appears to be an omission from the Contract
Documents that cannot be reasonably inferred from the intent of the Contract
Documents.

5. Contractor shall not:

a) Submit an RFI as a request for substitution.

b) Submit an RF| as a submittal.

¢) Submit an RFI under the pretense of Contract Documents dlscrepancy or
omission without thorough review of the documents.

Ver: SFDiv1 7/5/01 01012-1
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1.03

d) Submit an RFI in a manner that suggests that specific portions of the Contract
Documents are assumed to be excluded or by taking an isolated portion of the
Contract Documents in part rather than whole.

e) Submit an RF! in an untimely manner without proper coordination and
scheduling of Work of related trades

6. If Contractor submits an RFI contrary to the above, Contractor shall pay the cost
of any review, which cost shall be deducted from the contract sum.

7. Contractor shall submit request for information or clarification immediately upon
discovery. Contractor shall submit RFIs within a time frame so as not to delay
the Contract Schedule while allowing the full response time described below.

RESPONSE TIME

University’s Representative, whose decision will be final and conclusive, shall
resolve such questions and issue instructions to Contractor within a reasonable time
frame. In most cases, RFIs will receive a response within 6 working days. If in the
opinion of University's Representative more than 6 working days is required to
prepare a response to an RFI, Contractor will be notified in writing.

Should Contractor proceed with the Work affected before receipt of a response from
University’s Representative, within the response time described above, any portion
of the Work which is not done in accordance with University's Representative’s
interpretations, clarifications, instructions, or decisions is subject to removal or
replacement and Contractor shall be responsible for all resultant losses.

Failure to agree: In the event of failure to agree as to the scope of the contract
requirements, Contractor shall follow procedures set forth in Article 4 of the General
Conditions.

**END OF SECTION***

Ver: SFDiv1 7/5/01 01012-2
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REVISED SECTION 01310

CONTRACT SCHEDULES.

PART 1. GENERAL

1.01

A

PRELIMINARY CONTRACT SCHEDULE

Submission

1.

Within 10 days after receipt of Notice of Selection as Apparent Lowest
Responsible Bidder or with the agreement.

Within 7 days after receipt of the preliminary Contract Schedule, University’s
Representative will notify Contractor of its acceptance of, or its review comments
about the schedule so that appropriate adjustments may be made by Contractor
in the development of the Contract Schedule.

Form

1.

3.

Prepare the preliminary contract schedule as a bar chart showing continuous
flow left to right. Specific calendar dates shall be clearly and legibly shown for
the start and finish of each Work activity.

Prepare the Preliminary Contract Schedule in sufficient detail to demonstrate
preliminary planning for the Work and to represent a practical plan to complete
the Work within the Contract Time.

Identify the following milestone events on the Preliminary Contract Schedule:
a) All holidays and non-Working days.

b) Submittals and identify “Means & Methods”.

¢) Mobilization.

d) Comm Rooms

e) Risers

f) Station Cabling

g) Testing

h) Punchlist.

C. Activities

1.

Identify all Work activities which constitute the critical path.

1.02 CONTRACT SCHEDULE

Ver: SFDiv1 7/5/01 013101 REVISED CONTRACT SCHEDULES
Rev 4.0 - 03/06/08 : Revised Per Addendum One



UNIVERSITY OF CALIFORNIA ESSB COMMUNICATIONS INSIDE WIRING
SANTA BARBARA, CALIFORNIA EDUCATION & SOCIAL SCIENCES BLDGS - BUILDING 275, 276, & 277

PROJECT No. FiM0902035/981240

A. Submission

1. Submit the Contract Schedule, in the form and having general content
acceptable to University’s Representative within 10 days following Notice To
Proceed and prior to submitting the first Application For Payment.

2. University's Representative will determine acceptability of the Contract Schedule
within 7 days after its receipt.

3. No Application For Payment will be processed nor shall any progress payment
become due until the Contract Schedule is accepted by University’s
Representative.

B. Form

1. The Contract Schedule shall be a bar chart showing continuous flow from left to
right. Specific calendar dates shall be clearly and legibly shown for the start and
finish of each Work activity.

2. The Contract Schedule shall be suitable for monitoring progress of the Work, in
sufficient detail to demonstrate adequate planning for the Work, and represent a
practical plan to complete the Work within the contract time.

C. Activities

1. Identify all Work activities in correct sequence for the completion of the Work.
Work activities shall include the following:

a) Major Contractor-furnished equipment, materials, and building elements, and
scheduled activities requiring submittals or University’s prior approval.

b) Show dates for the submission, review, and approval of each submittal. Dates
shall be shown for the procurement, fabrication, delivery, and installation of
major equipment, materials, and building elements, and for scheduled
activities designated by University.

¢) A minimum of 7 days shall be allotted for University’'s Representative to review
each submittal.

d) Dates Contractor requests designated Working spaces, storage areas,
access, and other facilities to be provided by University.

e) Scheduled inspections as required by codes, or as otherwise specified.
2. Identify all Work activities that constitute the critical path.

3. Critical Work activities are defined as Work activities which, if delayed or
extended, will delay the scheduled completion of one or more the milestones
specified in this SECTION or the scheduled completion of the Work, or both. All
other Work activities are defined as non-critical Work activities and are
considered to have float.

Ver: SFDiv1 7/5/01 01310-2 REVISED CONTRACT SCHEDULES
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1.03

Float is defined as the time that a non-critical Work activity can be delayed or
extended without delaying the scheduled completion of milestones specified in
this SECTION or the scheduled completion of the Work, or both. Neither
Contractor nor University shall have an exclusive right to the use of float. The
party using float shall document the effect on the updated Contract Schedule.

Delays of any non-critical Work activity shall not be the basis for an extension of
contract time until the delays consume the float associated with that non-critical
Work activity and cause the Work activity to become critical.

The presentation of each Work activity on the Contract Schedule shall include a
brief description of the Work activity, the duration of the Work activity in days,
and a responsibility code identifying the organization or trades performing the
Work activity.

Contractor shall furnish cost estimates for each Work activity which cumulatively
equal the total contract cost. Mobilization costs may be shown separately;
however, other costs, i.e., profit and bond shall be pro-rated throughout all
activities.

UPDATING

Review the Contract Schedule with University’s Representative once each week to
incorporate in the Contract Schedule all changes in the progress, sequences, and
scope of Work activities.

Prepare and submit to university’s representative an updated contract schedule as
mutually agreed. ‘

1.

The updated Contract Schedule shall accurately represent the as-built condition
of all completed and in-progress Work activities as of the date of the updated
Contract Schedule.

Contractor shall perform the Work in accordance with the updated Contract
Schedule. Contractor may change the Contract Schedule to modify the order or
method of accomplishing the Work only with prior agreement by University.

Contractor shall submit the updated Contract Schedule, in the form acceptable to
University’s Representative, at least 7 days prior to submitting the Application For
Payment.

1.

University’s Representative will determine acceptability of the updated Contract
Schedule within 7 days after its receipt.

No Application For Payment will be processed nor shall any progress payments
become due until updated Contract Schedules are accepted by University’s
Representative.

The accepted, updated Contract Schedule shall be the Contract Schedule of
record for the period it is current and shall be the basis for payment during that
period. ‘
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***END OF SECTION***
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REVISED SECTION 01565

HAZARDOUS MATERIAL PROCEDURES

PART 1. GENERAL

1.01

HAZARDOUS MATERIALS PROCEDURES

Except as otherwise specified, in the event Contractor encounters on the project site
material reasonably believed to be asbestos, polychlorinated biphenyl (pcb), or other
hazardous materials which have not been rendered harmless, Contractor shall
immediately stop Work in the area affected and report the condition to University and
University’s’ Representative in writing. The Work in the affected area shall not
thereafter be resumed except by written agreement of University and Contractor if in
fact the material is asbestos, pcb, or other hazardous materials and has not been
rendered harmless. The Work in the affected area shall be resumed in the absence
of asbestos, pcb, or other hazardous materials, or when such materials have been
rendered harmless.

**END OF SECTION***
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