

UNIVERSITY OF CALIFORNIA, SANTA BARBARA

BERKELEY • DAVIS • IRVINE • LOS ANGELES • MERCED • RIVERSIDE • SAN DIEGO • SAN FRANCISCO



SANTA BARBARA • SANTA CRUZ

OFFICE OF DESIGN & CONSTRUCTION SERVICES and PHYSICAL FACILITIES

CONTRACTING SERVICES  
Building 439  
Santa Barbara, California 93106-1030  
Telephone (805) 893-3356  
Fax (805) 893-8592

**SENT VIA:**  FAX ON THIS DATE  
 HAND DELIVERY ON THIS DATE  
 FEDERAL EXPRESS ON THIS DATE  
 UNITED PARCEL SERVICE ON THIS DATE

HOLDERS OF PLANS AND SPECIFICATIONS:

Elevator Modernization – Francisco Torres, San Miguel  
Hall, San Rafael Hall  
Project No. FM070417L/988600  
**Addendum No. 2**

August 30, 2007

Enclosed is **ADDENDUM NO. 2** to the Construction Documents on the above-captioned project.

Bid date is **Monday, September 10, 2007 at 2:30 P.M.** to be held at:

CONTRACTING SERVICES  
Facilities Management, Bldg. 439,  
Door #E, Reception Counter  
University of California, Santa Barbara  
Santa Barbara, CA 93106-1030.

Late arrivals shall be disqualified. Please allow time for unforeseen traffic delays, securing a parking permit and potential parking problems.

A handwritten signature in black ink, appearing to read "Anna Galanis".

Anna Galanis  
Director, Contracting Services

UNIVERSITY OF CALIFORNIA, SANTA BARBARA

ADDENDUM NUMBER 2

to the

Construction Documents  
August 30, 2007

GENERAL

The following changes, additions or deletions shall be made to the following document(s) as Indicated; all other conditions shall remain the same.

I. SUPPLEMENTARY INSTRUCTIONS TO BIDDERS

Item No.

1. Number 1. **Change** to read : "Contract Time: Five Hundred Twenty (520) Calendar days."

II. AGREEMENT

Item No.

1. Article 4 CONTRACT TIME. First Sentence only. **Change** to read: "Contractor shall commence the Work on the date specified in the Notice to Proceed and fully complete the work within Five Hundred Twenty (520) days, the "Contract Time".

UNIVERSITY OF CALIFORNIA, SANTA BARBARA

III. SPECIFICATIONS

Item No.

1. Section 01310, Progress Schedules, Part 1 – GENERAL, 1.02, Preliminary Contract Schedule, “C”, Form, number 6., **Revise** to read as follows: Elevators need to be functioning for move in dates for these dates: September 20 & 21, 2008, September 19 & 20, 2009, September 18 & 19, 2010. “Work hours should be 9:00 am to 5:30 pm.”
2. Section 14221, MODERNIZATION OF ELEVATORS, Part 2 – PRODUCTS 2.01 A, San Miguel East **Add** number 38 to read as follows: “Remove and replace hoist ropes on Elevator # 1 and elevator #2.” “Provide and install new hoistway and car doors. Car doors finish to be stainless steel #4.” “Hoistway doors to be provided and painted per UCSB color selection.” “Clad aux. return panel and transom with new Stainless Steel #4.” “Clad main return with new stainless steel #4.”
3. Section 14221, MODERNIZATION OF ELEVATORS, Part 2 – PRODUCTS, 2.01, Description of Systems, Francisco Torres, “B” **Add**, number 40 to read as follows:  
“ Remove and replace hoist ropes South Elevator # 1 and North elevator #2.”  
“Retain hall doors and replace car doors. Finish to be stainless steel #4.”  
“Provide one new applied car operating panel. Finish to stainless steel #4.”  
“Clad aux. return panel and transom with new Stainless Steel #4.”  
“Clad main return with new stainless steel #4.”
4. Section 14221, MODERNIZATION OF ELEVATORS, Part 2 – PRODUCTS 2.01, Description of Systems., San Rafael, “C”, **Add** number 38 to read as follows:  
“Retain hall doors and replace car doors. Car doors finish to be stainless steel #4.”  
“Provide one new applied car operating panel stainless steel #4.”  
“Clad aux. return panel and transom with new Stainless Steel #4.”  
“Clad main return with new stainless steel #4.”

END OF ADDENDUM NO. 2