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ADVERTISEMENT 
 
Project Description 
 
Qualifications are hereby solicited from design professionals interested in providing design 
services for the renovations of the Portola Dining commons located in Santa Catalina 
Residence Hall and the renovations of the Jameson Community Center and kitchens located 
in Santa Ynez Apartments.  The projects will be designed and bid as two separate projects. 
 
Portola Dining Commons will be designed and bid as one project and built in two phases. 
The Jameson Community Center will be designed and bid as one project without phasing. 
 
Scope of Services 
 
Consultant team should have significant experience in the design of kitchen and dining 
facilities for Universities - including renovations in existing facilities.  Each proposed option 
will require a cost estimate and schedule impacts.   
 
The first phase of the project will be a Detailed Project Program (DPP) effort that will seek 
to integrate all of the campus’s requirements for these facilities within the constraints of the 
existing buildings, schedules and budgets. The consultant team will need to be fully engaged 
in the initial effort as these renovations will serve the campus for the near term as well as for 
long term campus needs. 
 
Authorization to proceed with the second stage of services will be contingent on satisfactory 
completion of the initial stage, external project approvals, and appropriate funding. 
 
At the completion of the Programming phase the consultant team may be authorized to 
complete the Schematic Design for the projects.  During the Schematic phase all unresolved 
design issues should be addressed and the limitations of the existing facility must be 
incorporated into the project design and estimates.  The design team will resolve all 
significant project design issues.  A cost estimate is required at the conclusion of this phase. 
 
During the second stage, the scope of services will include architectural and engineering 
design of the project, selection of food service equipment, preparation of construction 
documents, support services during the project administrative and environmental approval 
process, bidding assistance and construction phase administrative services, surveys and 
utility verification will be required.  
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The consultant will be asked at each phase of the project to update the project costs. 
 
Funding of the above project is contingent upon receipt of funding from a variety of sources. 
While it is anticipated that funding will be obtained, there is no assurance that funds will be 
received for the project noted. Selection of the design professional will follow standard 
University procedures.  
 
Instructions for Application 
Design teams with qualifications that include experience in the design of projects similar in 
scale and scope are encouraged to respond.  A copy of the Request for Prop (RFP) form will 
be available on our home page:  http://facilities.ucsb.edu/contracts/proposals/ 
If you have difficulty downloading the document please call Jill Monthei (805) 893-2661 
ext. 2211  
 
Six (6) sets of the proposal must be returned no later than 4:00 PM, January 19, 2011 to the 
attention of: 

George Levinthal, University Representative 
Contracting Services – Campus Design & Facilities 
Facilities Management Bldg. 439  
University of California, Santa Barbara, 
Santa Barbara, CA 93106-1030 

 
• Affirmative Action Statement 
Each candidate firm will be required to show evidence of its equal employment opportunity 
policy.  Every effort will be made to ensure that all persons, regardless of race, religion, sex, 
color, ethnicity and national origin have equal access to contracts and other business 
opportunities with the University.  
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PROGRAM STATEMENT  -  PROJECT SUMMARY 
 
Background 
 
UCSB’s commitment to providing our student body with high quality, healthy and great 
tasting food will be further enhanced with the Portola renovations.   The Housing & 
Residential Services dining program has been recognized as an industry leader in the 
delivery of sustainable foods to our students’ dining table and the design of our facilities 
must support these efforts.  We are committed to serving our students in a pleasant and 
attractive environment that will enrich their academic experience and become a positive part 
of their university life.  This project will continue the campus’s commitment to excellence 
within our Housing & Residential Services.  The Portola project is one of the final items in 
the renovation of Santa Catalina.  Present campus planning indicates that it may also serve 
as the food facility for additional student housing in this area. 
 
The Jameson Community Center renovation will provide a much needed and often requested 
center for this part of campus that will combine a new updated food facility and enhanced 
community spaces. 
 
PORTOLA DINING COMMONS – PHASE 1: 
The Portola Annex (formerly the Linda Vista Kitchen) is one of the two food service 
facilities located at the Santa Catalina residence halls.  Built in 1966 the Portola Annex is in 
need of renovation to modernize the facility.  Because of its poor condition, the Portola 
Annex has not been in general daily operation since 2003.  The age and infirmity of the 
Portola Annex requires it also to undergo a modernization to gain production efficiencies, 
offer enhanced service options, enhance our sustainability efforts and provide better service 
delivery to the resident students 
 
The Portola Annex is an important sequential piece of the dining commons long term 
program planning, as it must be completed in time to allow for the closure and renovation of 
the larger Portola Dining Commons.  
 
When completed, the Portola Annex will become the main kitchen facility for the Santa 
Catalina residents and the summer clients who use Santa Catalina during the renovation 
phase when Portola Main Commons is not accessible.  The renovation kitchen shall be fully 
self contained and will serve approximately 2,000 meals a day during the renovations of the 
main kitchen and may be used for catering and other support functions when this project is 
complete. 
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The adjoining Linda Vista Room will provide seating areas for the Portola Annex.  This will 
allow the summer conference program to continue in a seamless fashion and earn the 
planned net revenues which offset the costs to residents in the academic year.  The Linda 
Vista project scope consists of a physical plant of approximately 7,400 square feet. 
 
The completed Portola Annex will need to operate at a level sufficient to deliver a diverse 
set of food service operations for Santa Catalina’s student diners and summer conferees.   
After the completion of the main Portola Dining Commons, the Portola Annex will continue 
to service the needs of students in Santa Catalina with an extended evening meal service, 
and dining similar to the service offered to students on the main campus at the De La Guerra 
Dining Commons.  The campus is also interested in the Portola Annex being transformed 
into a more traditional restaurant or bistro when this project is complete. 
 
PORTOLA DINING COMMONS - PHASE 2 
 
Built in 1966, the Portola Dining Commons is one of four on-campus dining facilities 
serving a residence hall population of over 4,800 students.  Because of its physical location, 
Portola’s primary service group is the 1,300 plus students living at Santa Catalina Hall.  
Portola also serves non-resident students, summer session students, and summer guests who 
reside at Santa Catalina.   
 
At a current operating age of 45 years, Portola has substantial needs for renewal and 
modernization.  The prior owners had not maintained the infrastructure of the dining hall.  
Portola has continued to operate in less than ideal conditions.  The state of repair has been 
exacerbated because of the extremely high usage patterns which make it even more difficult 
to maintain the facility.   
 
The project scope for Portola consists of a physical plant of 25,485 GSF/19,754 ASF.  The 
facility will undergo a modernization to gain production efficiencies, offer enhanced dining 
options, and provide better service delivery to students, enhance our sustainability efforts, 
lower utility costs and food waste.  The project should obtain a LEED Gold certification as 
per campus policy. 
 
The San Joaquin Apartments will add 1,000 beds to the existing 20-acre site currently 
occupied solely by Santa Catalina. Implications of this addition should be considered in 
relation to its impact on the dining operations. 
 
When the Portola kitchen is complete it will serve between 2,000 and 2,500 meals a day 
during the academic year.  The available dining will encompass a wide variety of food 
choices for our diverse and sophisticated student population.  When completed, Portola will 
also serve non-resident students, summer session students, and summer guests who reside at 
Santa Catalina.  
 
Total construction budget for Phases 1 and 2 is $7.8 million. 
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THE JAMESON COMMUNITY CENTER  
 
The original building built in 1979 was significantly expanded in 1987.  The Jameson 
Community Center at the Santa Ynez Apartments was built in 1987 and was part of the 
Phase 2 construction of the Santa Ynez Apartments.  The community building is in need of 
some general renovation aimed at serving the new population of students which now 
includes new transfers and sophomores who replaced the prior population of graduates, 
seniors and juniors.   
 
The Community Center is comprised of a modest kitchen and dining area, community rooms 
and an outdoor patio.  The renewal will also include a reconditioning of the Jameson Café, 
which was originally put into operation when the campus leased space for freshman at the 
Westwinds complex from 1988-91.  The Jameson Café ceased operation in 1992, after 
UCSB terminated the agreement with Westwinds and changed its population mix in the 
Santa Ynez Apartments.   
 
The renewal will also include a reconditioning of the Jameson Café.  The Jameson Café is 
now being reinstated at the request of residents.  The renewal of the Jameson Café will 
provide a reconditioning or replacement of the food equipment.  The Jameson Community 
Center consists of a physical plant of 4,197 GSF.  The Café portion of Jameson is 1,072 
GSF. 
 
The Jameson Community Center construction budget is $950,000. 
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SCOPE OF SERVICES 
 
 
Projects at the UCSB campus involve participation by faculty and staff and students.  
Reviews and approvals of campus projects may extend to public interest groups and public 
agencies in the surrounding area and the California Coastal Commission.  The scope of 
services anticipates full support during the approval process. 
 
The professional scope of services will include phases for programming, site planning, 
architectural and engineering design of the project, selection of kitchen equipment, 
including cost estimating, code analysis, value engineering, project scheduling, and 
coordination with regulatory agencies, culminating in completed construction documents 
issued for competitive bids.  Construction phase services will include submittal reviews and 
field representation. 
 
The first phase of the project will be a Detailed Project Program (DPP) effort that will seek 
to integrate all of the campus’s requirements for these facilities within the constraints of the 
existing buildings, schedules and budgets. The consultant team will need to be fully engaged 
in the initial effort as these renovations will serve the campus for the near term as well as for 
long term campus needs.  The campus will bring a rigorous understanding and knowledge of 
food preparation and dining to this effort.  The campus has significant experience in what 
has worked in the past and will work with the consultant team in evaluating each element of 
the proposed programming and design.   
 
Each proposed option will require a cost estimate and schedule impacts.   
 
At the conclusion of the DPP the two projects (Portola and Jameson) shall be clearly defined 
and all campus goals should be addressed.  The cost estimates from this effort must be 
adequate to assure the campus that the final projects as described in the programming phase 
can be built.  The final DPP document will serve as a guide for the duration of the projects.  
 
At the completion of the Programming phase the consultant team may be authorized to 
complete the Schematic Design for the projects.  During the Schematic phase all unresolved 
design issues should be addressed and the limitations of the existing facility must be 
incorporated into the project design and estimates.  The Mechanical, Electrical and 
Plumbing components of the projects must be adequately designed and existing facilities 
capacities and limitations incorporated into this phase of the project.  The design team will 
resolve all significant project design issues.  A cost estimate is required at the conclusion of 
this phase. 
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During the second stage, the scope of services will include architectural and engineering 
design of the project, selection of food service equipment, preparation of construction 
documents, support services during the project administrative and environmental approval 
process, bidding assistance and construction phase administrative services, surveys and 
utility verification will be required.  
 
The consultant will be asked at each phase of the project to update the project costs. 
 
Portola Dining Commons will be designed and bid as one project and built in two phases. 
The Jameson Community Center will be designed and bid as one project without phasing. 
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SERVICES PROVIDED BY UCSB 
 
 

1. Site alternatives and construction budget 
2. Topographic map including below-grade utilities.  Critical information contained in 

these documents will be verified by the campus when requested by the Design 
Professional. 

3. On-site construction phase management and inspection. 
4. Environmental Analysis (CEQA) and Coastal Commission approval. 
5. Delineation of cultural resource sites, wetlands and other planning constraints 

specific to the site. 
6. Available drawings. 
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PROJECT SITE PLAN 
 
 
 

PROJECT SITE 

PROJECT SITE 
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PROJECT SCHEDULE 
 
RFP’s due at UCSB      January 19, 2011 
 
Screening Committee Proposal Review and Short Listing January 20 to 24, 2011 
 
The anticipated schedule below is tentative.  The exact dates will be set forth in a Notification letter 
to the selected Consultants  
 
Selected short-listed firms will be posted on the UCSB Campus Design & Facilities website: 
Requests for Proposals 
 
Notify Selected Consultants      January 25, 2011 
 
Consultant Interviews      February 10, 2011 
 
Successful Candidate Notified     February 17, 2011 
 
Fee Negotiations –      February 28, 2011 
 
Contract Award  (PSA) for Detailed Project Program  March 14, 2011 
Professional Service Agreement (PSA) 
 
Start work on Detailed Project Program    March 21, 2011 
 
Detailed Project Program Complete    May 21, 2011 
   

Project Schedule 
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INSTRUCTIONS TO APPLICANTS 
 
 

1. Respond concisely to the Selection Criteria and complete the Statement of 
Qualifications Form.  The Statement of Qualifications must be signed by a 
responsible member of the firm applying for the project.   

 
2. Provide a list of projects of similar scope and complexity along with team member’s 

roles, project construction budgets, bid amounts, and final change order amounts 
related to errors and omissions.  Please also address the scheduled duration of 
construction and total of delays attributable to errors and omissions. 

3. Your Proposal shall also address the following: 

Design Issues – How will the team approach developing a project that responds to the 
existing facilities?  What will be the team’s approach to dealing with issues of 
sustainability, use of energy resources, affordability and prioritization of design goals 
within the project budget?  How can the site be used to achieve its full potential?  
How can the project improve the campus in general?  How will the team maximize 
the use of the heat pump to reduce campus energy and maintenance costs?  How will 
the project’s building be integrated into this section of the campus? 

Cost Control -- What mechanism or procedures will the team implement during the 
design and construction document phases to control costs?  
Executive Design Professional Agreement & Professional Service Agreement – Note 
any exceptions to the enclosed Agreements that would prevent your firm from 
executing the Agreements.  We cannot accept any request to include language to 
limit liability with regards to insurance and/or modify the indemnification clauses.  

Proposal submittals shall include a separate letter affirming the intent of the 
proposer’s acceptance of terms and conditions contained in the Agreements (see 
enclosed Agreement). 

Provide a copy of your current billing rate schedule and proposed consultants. 

Certificate of Insurance – Note any exception to the Certificate requirements and 
provisions that would prevent your firm from executing an Agreement. Proposal 
submittals shall include a separate letter affirming the intent of the proposer’s 
acceptance of terms and conditions contained in the Certificate of Insurance (see 
enclosed certificate). Minimum Insurance limits are as follows: 

Instructions to Applicants 
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General Liability: Comprehensive or Commercial Form Amount 

Each Occurrence $1,000,000 

Products/Completed Operations Aggregate $1,000,000 

Personal and Advertising Injury $1,000,000 

General Aggregate $2,000,000 

Business Automobile Liability Amount 

Each Occurrence $1,000,000 

Workers’ Compensation  as required under 
California State Law 

Professional Liability Amount 

Each Occurrence $1,000,000 

Project Aggregate $2,000,000 

Malpractice Claims – List malpractice claims adjudicated within the last 5 years or 
currently pending.  Identify the projects.  Provide the same information for your 
Associate Architect if one is proposed, and your Mechanical and Structural 
Engineers.  List any lawsuits pending with the Regents of the University of 
California. List past lawsuits with the Regents of the University of California and 
indicate if a settlement was paid to the University.  List all current and past UC 
projects, name of UC project manager and telephone number. 

Individual Experience – Submit resumes of the responsible Partner, the Project 
Manager, the Principal Designer and technical consultants focusing on relevant 
experience of those individuals.   

Work Location – Identify any portions of the Design Professional’s scope of work 
that will be performed outside of the office responding to the RFP and the 
individuals responsible for that work.  If an associate architect or engineer is 
involved, explain their role and the planned division of responsibilities. 

 
4. Include supplementary information supporting qualifications (8 ½ x 11 format).  

Organization and brevity will be appreciated.  Work submitted as an example of the 
design team’s qualifications will be considered only to the extent it is similar to the 
proposed project.  Additional information may be submitted demonstrating 
experience in programming, planning and design on university campuses.  Identify 
the engineering team and consultants for all projects listed as examples of your 
firm’s work.  Provide information on proposed engineering staff and consultants for 
this project and an organization chart.  Provide a list of previous projects the 
proposed team has participated in together. 

Instructions to Applicants 
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5. Return to: George Levinthal 

  Contracting Services, Campus Design & Facilities 
  Facilities Management Building 439 
   University of California, Santa Barbara 
   Santa Barbara, CA 93106-1030 
 

6. Submit 6 (six) copies of all material bound into single documents.  The response 
should be organized so that the information is provided in the same order as 
requested above. 

 
7. Due Date: January 19, 2011, no later than 4:00 p.m. 

 
8. Design teams with qualifications considered appropriate by the Screening 

Committee would be asked to interview with the Selection Committee. 
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SELECTION CRITERIA 
 
 
1. Design ability.  Ability as it can be evaluated by examination of the functional, 

technical, economic, and aesthetic qualities of projects done for the University or other 
clients. 

 
2. Research potential.  Capability to undertake appropriate research to resolve design 

problems specific to the needs of the program or project under consideration. 
 
3. Program responsiveness.  Previous experience that demonstrates success in completing 

projects consistent with program schedule, budget, and technical requirements, and that 
indicates the ability to complete the proposed project in a manner that is responsive to 
the specifics of the program. 

 
4. Evaluation of consultants proposed to be employed.  Previous experience with special 

engineering requirements appropriate to the project under consideration with evidence or 
expression that appropriate consulting advice can be obtained as required. 

 
5. Production capability.  Evidence of ability to perform all design phases of the work, to 

produce construction documents of superior quality and to meet the completion schedule 
for each phase. 

 
6. Coordination and supervision.  Evidence of ability to provide experienced staff and 

timely support during the construction phase of the project. 
 
7. Proximity.  to the project location, willingness to establish a local office or an 

association with a local consulting firm. 
 
8. Client relationships.  Recognition of the consultative processes associated with work on 

a University Campus. 
 
9. Equal Opportunity.  The commitment of the University to equal opportunity applies to 

the selection of design professionals. 
 
 

Selection Criteria 
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PRIVACY NOTIFICATION 
 
 
The state of California Information Practices Act of 1977 requires the University to provide 
the following information to individuals who are asked to supply information about them: 
 

The principal purpose for requesting the information on this form is for use in the 
selection process for Design Professionals commissioned by the University.  University 
Policy authorizes maintenance of this information. 
 
Furnishing all information requested on this form is mandatory - failure to provide such 
information will delay or may even prevent completion of the action for which the form 
is being filled out.  Information furnished on this form will be used by the Office of 
Design & Construction, Facilities Management, University of California at Santa 
Barbara in consideration of commissions to Design Professionals. 
 
Individuals have the right to access to this record as it pertains to them. 
 
The official responsible for maintaining the information contained on this form:  

Contracting Services 
Campus Design & Facilities 
University of California, Santa Barbara 
Facilities Management Building 439 
Santa Barbara, California 93106-1030 
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