April 14, 2010

Enclosed is ADDENDUM NO. TWO to the Construction Documents on the above-captioned project.

Bid date is **Tuesday, May 4, 2010 at 2:30P.M.** to be held at:

CONTRACTING SERVICES
Facilities Management, Bldg. 439,
Door #E, Reception Counter
University of California, Santa Barbara
Santa Barbara, CA 93106-1030.

Late arrivals shall be disqualified. Please allow time for unforeseen traffic delays, securing a parking permit and potential parking problems.

Anna Galanis
Director, Contracting Services
ADDENDUM NUMBER TWO

to the

Construction Documents

April 14, 2010

GENERAL

The following changes, additions or deletions shall be made to the following document(s) as Indicated; all other conditions shall remain the same.

I. SPECIFICATIONS

Item No.

1. Section 01014, Contractor’s Use of the Project Site, Part 1, General, Part 1.02, Work Hours and Days, A, Number 1: ADD “A” to read as follows:

“ A. All house lighting and their controls must remain fully operational during Commencement week. Power and controls for the stage lighting must be maintained.”

Item No.

2. Section 01014, Contractor’s Use of the Project Site, Part 1, General, Part 1.02, Work Hours and Days: ADD “2” to read as follows:

“2. The stage lift controls must remain fully operational until June 14, 2010.”

II. DRAWINGS

Item No.

1. E4.0, Telecom, Floor Plan-Basement, where it reads “Addendum #1”, CHANGE to read “Bid Alternate No. 1.”

Item No.

2. E4.1, Telecom, Floor Plan- First Floor, where it reads “Addendum #1”, CHANGE to read “Bid Alternate No. 1.”
3. E4.1. Telecom. Floor Plan- First Floor, where it reads “Addendum #2”,
CHANGE to read “Bid Alternate No. 2.”

4. E4.21. Telecom. Floor Plan- Second Floor, where it reads “Addendum #1”,
CHANGE to read “Bid Alternate No. 1.”

END OF ADDENDUM NO. TWO