HOLDERS OF PLANS AND SPECIFICATIONS:  

Infrastructure Renewal Phase 1A  
Project No. FM090074L/986080  
Addendum No. Four  

May 11, 2010  

Enclosed is **ADDENDUM NO. Four** to the Construction Documents on the above-captioned project.  

Bid date is Thursday, May 20, 2010 to be held at:  

CONTRACTING SERVICES  
Facilities Management, Bldg. 439,  
Door #E, Reception Counter  
University of California, Santa Barbara  
Santa Barbara, CA  93106-1030.  

Late arrivals shall be disqualified.  Please allow time for unforeseen traffic delays, securing a parking permit and potential parking problems.  

Anna Galanis  
Director, Contracting Services
ADDITIONAL NUMBER FOUR

to the

Construction Documents
May 11, 2010

GENERAL

The following changes, additions or deletions shall be made to the following document(s) as indicated; all other conditions shall remain the same.

I SUPPLEMENTARY INSTRUCTIONS TO BIDDERS

Item No.

1. Supplementary Instructions to Bidders, Number 1, Change to read in its entirety:

   “Contract Time: Two Hundred Fifty (250) calendar days.”

II BID FORM

Item No.

1. Bid Form Replace in its entirety with attached:

   “REVISED BID FORM, REVISED PER ADDEMDUM FOUR.” Bids must received on the Revised Bid Form, Revised per Addendum Four. Any bids received not on the revised form will be rejected.
III INFORMATION AVAILABLE TO BIDDERS

Item No.
1. Reports, Number 5, Add the following:

“Supplemental Geotechnical Data, Infrastructure Renewal Project, Proposed Storm Drain, University of California Santa Barbara, Santa Barbara, California, UCSB Report Number 365, by Fugro West, Inc., dated May 6, 2010, Attached.”

IV SPECIFICATIONS

Item No.
1. Section 01010 – “SUMMARY OF WORK”, Part 1 – General, 1.01 A, WORK REQUIRED BY THE CONTRACT DOCUMENTS, Add the following:

“The existing storm drain, potable water, sewer and gas systems shall be maintained in an operating condition throughout the construction period until the new storm drain, potable water, sewer and gas systems have been constructed, tested and accepted by the University. Contractor to minimize and coordinate all utility shutdowns with the University’s Representative, refer to specification section 01010, 1.05, D.”

Item No.
1. Section 01150 – “ENVIRONMENTAL PROTECTION REQUIREMENTS”, Part 1 – General, 1.06, TREE REMOVAL AND NESTING BIRDS, Add the following:

“A. If tree removals or project activities (noise) that disturb breeding or nesting birds are determined to be necessary during the typical bird nesting season (February 15 through September 1) a nesting bird survey shall be conducted by a qualified biologist immediately prior to the proposed action. If the biologist determines that the tree is being used for nesting at that time, removal or construction (within 200 ft.) of the nesting birds shall be avoided until after the young have fledged from the nest. If no nesting is found to occur, necessary tree removal and or construction can then proceed.”

Item No.
1. Section 01500 – “CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS”, Part 1 – General, 3.07 PROJECT SIGN, Add the following:

“A. Provide three (3) professional quality 4’-0” x 8’-0” Project Signs using ¾” plywood mounted on 4 x 4 posts. Sign locations and text information to be determined by the University Representative.”
V DRAWSINGS

Item No.

1. TTL 3, GENERAL NOTES, **Revise** General Note No. 23 to read,

   “Prior to commencement of construction activities, the contractor shall submit two (2) final sets of interim erosion control plans to the University, prepared by a qualified engineer, for review and approval by the University’s Representative. The plans shall incorporate the following criteria.”

Item No.

2. TTL 3, GENERAL NOTES, **Revise** General Note No. 23 B to read,

   “The final erosion control plans shall specify the location and design of erosion control measures to be implemented during the rainy season (November 1 – May 1) if construction is during this time the contractor shall install or construct temporary sediment…….”

VI CLARIFICATION

Item No.

1. Last day for questions has **Changed** from Wednesday, May 12th 4:00 PM to **Monday, May 17 2010, 4:00 PM**

END OF ADDENDUM NO. FOUR