### Electrical Infrastructure Renewal, Phase 2B

**FM070090L/986020**  
**Bid Summary**

- **Cost Estimate:** $4,926,000.00  
- **Bid Opening Date:** Thursday, February 22, 2007 @ 2:30 P.M.  
- **Project Manager:** D. McHale

**Contractor** | **Base Bid** | **Compensable Delay** | **Days** | **Total Compensable Delays** | **Base Bid Plus Compensable Delays** | **Alternates** |
--- | --- | --- | --- | --- | --- | --- |
Helix Electrical, Inc  
8290 Camino Santa Fe  
San Diego, CA 92121  
858/535-0505/Fax 858/535-0738  
Subcontractors:  
Asphalt Paving: United Seal Coating & Slurryseal Inc.  
Formed Concrete: Spiess Construction  
Alternate 1 Subcontractor: VOC (except electrical) Spiess Construction | $5,372,000.00 | $650.00 | 20 | $13,000.00 | $5,385,000.00 | Alternate 1: Add $37,000.00 |
The Ryan Company  
25 Constitution Drive  
Taunton, MA 02780  
508/742-2500/Fax 508/742-2540  
Subcontractors:  
Metal Building: S. J. Defenville Construction Inc.  
Alternate 1 Subcontractor: VOC (except electrical) Spiess Construction | $5,394,000.00 | $1,300.00 | 20 | $26,000.00 | $5,420,000.00 | Alternate 1: Add $58,000.00 |
Miron Electrical Construction Corp  
9238 Deering Ave.  
Chatsworth, CA 91311  
818/772-9494/Fax 818/772-9498  
Subcontractors:  
Equipment, Cable & Misc. Site Work: De Young Power  
UG Ducts Excavation: Tidwell Excavation  
Bldg. & Concrete: Spiess Construction | $6,896,000.00 | $2,000.00 | 20 | $40,000.00 | $6,736,000.00 | Alternate 1: Add $20,000.00 |

**Contractor** | **Base Bid** | **Compensable Delay** | **Days** | **Total Compensable Delays** | **Base Bid Plus Compensable Delays** | **Alternates** |
--- | --- | --- | --- | --- | --- | --- |
Ritch Electrical, Inc  
8290 Camino Santa Fe  
San Diego, CA 92121  
858/535-0505/Fax 858/535-0738  
Subcontractors:  
Asphalt Paving: United Seal Coating & Slurryseal Inc.  
Formed Concrete: Spiess Construction  
Alternate 1 Subcontractor: VOC (except electrical) Spiess Construction | $5,372,000.00 | $650.00 | 20 | $13,000.00 | $5,385,000.00 | Alternate 1: Add $37,000.00 |
The Ryan Company  
25 Constitution Drive  
Taunton, MA 02780  
508/742-2500/Fax 508/742-2540  
Subcontractors:  
Metal Building: S. J. Defenville Construction Inc.  
Alternate 1 Subcontractor: VOC (except electrical) Spiess Construction | $5,394,000.00 | $1,300.00 | 20 | $26,000.00 | $5,420,000.00 | Alternate 1: Add $58,000.00 |
Miron Electrical Construction Corp  
9238 Deering Ave.  
Chatsworth, CA 91311  
818/772-9494/Fax 818/772-9498  
Subcontractors:  
Equipment, Cable & Misc. Site Work: De Young Power  
UG Ducts Excavation: Tidwell Excavation  
Bldg. & Concrete: Spiess Construction | $6,896,000.00 | $2,000.00 | 20 | $40,000.00 | $6,736,000.00 | Alternate 1: Add $20,000.00 |