



OFFICE OF DESIGN & CONSTRUCTION SERVICES and PHYSICAL FACILITIES

CONTRACTING SERVICES
Building 439
Santa Barbara, California 93106-1030
Telephone (805) 893-3356
Fax (805) 893-8592

- SENT VIA:** FAX ON THIS DATE
 HAND DELIVERY ON THIS DATE
 FEDERAL EXPRESS ON THIS DATE
 UNITED PARCEL SERVICE ON THIS DATE

HOLDERS OF PLANS AND SPECIFICATIONS:

Tipton Meeting House/Completion Phase
Project No. FM100106L/981350
Addendum No. ONE

February 3, 2010

Enclosed is **ADDENDUM NO. ONE** to the Construction Documents on the above-captioned project.

Bid date has been changed from Tuesday, February 9, 2010 at 2:30PM to **Thursday, February 11, 2010 at 2:30PM** to be held at:

CONTRACTING SERVICES
Facilities Management, Bldg. 439,
Door #E, Reception Counter
University of California, Santa Barbara
Santa Barbara, CA 93106-1030.

Late arrivals shall be disqualified. Please allow time for unforeseen traffic delays, securing a parking permit and potential parking problems.

Anna Galanis
Director, Contracting Services

ADDENDUM NUMBER 1

to the

Construction Documents

February 3, 2010

GENERAL

The following changes, additions or deletions shall be made to the following document(s) as Indicated; all other conditions shall remain the same.

I. ADVERTISEMENT FOR BIDS.

Item No.

1. Second page, sentence that begins with "Bid Deadline.." **Change** to read in it's entirety: "Bid Deadline: Sealed Bids must be received on or before 2:30PM, on Thursday, February 11, 2010. Sealed Bids will be received only at: Contracting Services, Facilities Management, Building #439, Door E, Reception Counter, University of California, Santa Barbara, Santa Barbara, CA 93106-1030."

II SUPPLEMENTARY INSTRUCTIONS TO BIDDERS

Item No.

1. #4, **Change** to read in it's entirety: " Bids will be received on or before the Bid Deadline: 2:30PM, Thursday, February 11, 2010 and only at: Contracting Services, Facilities Management, Building 439, Door E, Reception Counter, University of California, Santa Barbara, Santa Barbara, CA 93106-1030."

III. LIST OF DRAWINGS

Item No.

1. List of Drawings: **REPLACE** in it's entirety with attached, "Revised List of Drawings, Revised per Addendum One.

IV DRAWINGS

Item No.

1. A0.0, Cover, Project Information **REPLACE** in it's entirety with attached, "A0.0, Cover, Project Information, dated February 2, 2010.

Item No.

2. P1.1, Abbreviations, Symbols & Schedules, Detail 4, Primary Rainwater Catchment Tank, Note beginning with "Secondary Tank...": **CHANGE** to read as shown in the attached sketch, **SK-001, Portion of Detail 4/P1.1 Revised, Dated February 2, 2010:**
"Secondary tank is same as primary except for floating inlet filter & pipe to booster pump and float switches."

V Sketches

Item No.

1. Add Sketch:
SK-001, Portion of Detail 4/P1.1 Revised, Dated February 2, 2010

END OF ADDENDUM NO. 1


REVISED LIST OF DRAWINGS
Revised per Addendum One

UCSB DRAWING NO. 285-102

SHEET NUMBER	TITLE OF DRAWING SHEET	DRAWING DATE
A0.0	COVER, PROJECT INFO, DIRECTORY	2-2-10
A0.1	CODE REVIEW, EGRESS, ACCESSIBILITY AND FIRE ACCESS REQUIREMENTS	12-08-09
	CIVIL	12-08-09
C1	GRADING AND DRAINAGE PLAN	12-08-09
C2	GRADING AND DRAINAGE PLAN, SITE DETAILS	12-08-09
C3	UTILITY PLAN	12-08-09
C4	EROSION CONTROL PLAN	12-08-09
C5	CIVIL SPECIFICATIONS	12-08-09
C6	CIVIL SPECIFICATIONS	12-08-09
RW1	RETAINING WALL DETAILS	12-08-09
	ARCHITECTURAL	12-08-09
A1.1	SITE PLAN	12-08-09
A1.2	SITE PLAN DETAILS	12-08-09
A2.1	FLOOR PLAN	12-08-09
A2.2	REFLECTED CEILING & LIGHTING LAYOUT PLAN	12-08-09
A2.3	ROOF PLAN	12-08-09
A3.1	EXTERIOR ELEVATIONS	12-08-09
A4.1	BUILDING SECTIONS	12-08-09
A5.1	INTERIOR ELEVATIONS	12-08-09
A5.2	INTERIOR ELEVATIONS	12-08-09
A6.1	DOOR, WINDOW & FINISH SCHEDULES AND ELEVATIONS	12-08-09
A7.1	DETAILS	12-08-09
A7.2	DETAILS	12-08-09
A7.3	DETAILS	12-08-09
A8.1	SPECIFICATIONS	12-08-09
A8.2	SPECIFICATIONS	12-08-09
	MECHANICAL	12-08-09
M1.1	MECHANICAL NOTES, SYMBOLS, SCHEDULES	12-08-09
M1.2	ENERGY COMPLIANCE FORMS	12-08-09
M2.1	MECHANICAL FLOOR PLAN	12-08-09
M2.2	MECHANICAL ROOF PLAN	12-08-09
M3.1	MECHANICAL & PLUMBING SPECIFICATIONS	12-08-09
M3.2	MECHANICAL & PLUMBING SPECIFICATIONS	12-08-09
M3.3	MECHANICAL & PLUMBING SPECIFICATIONS	12-08-09
M3.4	MECHANICAL & PLUMBING SPECIFICATIONS	12-08-09
M4.1	DETAILS	12-08-09
	PLUMBING	12-08-09
P1.1	ABBREVIATIONS, SYMBOLS, SCHEDULES & DETAILS	12-08-09
P2.1	PLUMBING FLOOR PLAN	12-08-09
	ELECTRICAL	12-08-09
E1.0	ELECTRICAL CALCULATIONS	12-08-09
E2.0	LIGHTING COMPLIANCE FORMS, SCHEDULES	12-08-09
E3.0	LIGHTING PLAN	12-08-09
E4.0	POWER PLAN	12-08-09

E5.0	ELECTRICAL SPECIFICATIONS	12-08-09
E6.0	ELECTRICAL SPECIFICATIONS	12-08-09
	FIRE ALARM	
FA-1	FIRE ALARM NOTES, SCHEDULES & DETAILS	12-08-09
FA-2	FIRE ALARM PLAN	12-08-09
	ALTERNATE NO. 1	
	AUDIO/VISUAL SYSTEMS	
AV6.0	CONDUIT RISER, EQUIPMENT LIST	12-08-09
AV6.1	FLOOR PLAN, BACK BOX SCHEDULE	12-08-09
	SKETCHES	
SK-001	Portion of Detail 4/P1.1 Revised	2-2-10

E:\Tna-Thompson\Nailor\TNA605-1_P1_1.dwg, 2/2/2010 10:38:37 AM, linda, Adobe PDF, Letter, 1:1, MEC, Inc.



7) PRIMARY RAINWATER CATCHMENT TANK

PORTION OF DETAIL 4/P1.1, REVISED
 TIPTON MEETING HOUSE / COMPLETION PHASE
 CONTRACT NO. FM100106L/981350
 ADDENDUM NO. 1, 2 FEBRUARY 2010

SK-001